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Section I 

NOTICE TO BIDDERS 
 

Sealed bids for the CHIP SEAL / FOG SEAL OF VARIOUS ATHENS COUNTY ROADS will be 
received by the Board of County Commissioners of Athens County, Ohio, at their office, 15 S. Court 
Street, Athens Ohio 45701 until 10:00 a.m., Prevailing Local Time on the 18th day of June, 2019 and 
at that time and place will be publicly opened and read aloud.  All bids will be considered valid until 
60 days after the opening date, although not accepted or rejected. 
 
The work for which proposals are invited consists of chip sealing various roads in Athens County, 
applying fog seal, and temporary centerline markings.  The Engineer’s Estimate of Construction Cost 
for the project is $311,832.80.   
 
Copies of the Construction Plans, Bidding Forms, and Specifications on the Unit Price Contract may 
be purchased from the Office of the Athens County Engineer, 16000 Canaanville Rd, Athens, Ohio 
45701 during regular business hours (7:00 a.m. to 3:30 p.m. Monday through Friday).  A non-
refundable fee of $30.00 will be charged for copies mailed or picked up by prospective bidders.   
 
Legal notice and bid documents are also posted on the internet at www.athenscountyengineer.org 
under the “Bids/RFPs” heading. 
 
Each bid shall have filed with it a bid guaranty in the form of a certified check, cashier’s check, or 
letter of credit revocable only at the option of Athens County in an amount equal to 10% of the bid or 
a bond in accordance with division (B) of Section 153.54 of the Revised Code. 
 
Each proposal must contain the full name of the party or parties submitting the proposal and all 
persons interested therein.  Each bidder must submit evidence of its experiences on projects of similar 
size and complexity.  The project has a completion date of August 16, 2019. 
 
All contractors and subcontractors involved with the project will to the extent practicable use Ohio 
products, materials, services, and labor in the implementation of their project. Additionally, contractor 
compliance with the equal employment opportunity requirements of Ohio Administrative Code 
Chapter 123 is required. 
 
Bidders must comply with the prevailing wage rates on Public Improvements in Athens County as 
determined by the Ohio Department of Commerce, Bureau of Wage and Hour Administration, 
614.644.2239. 
 
The Board of County Commissioners of Athens County, Ohio reserves the right to reject any and/or all 
bids and to waive informalities as may be in the best interest of Athens County. 
 
         Jeff Maiden, P.E., P.S. 
         Athens County Engineer 
 
Advertising dates:      6/2/19, 6/9/19 
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Section I 

INFORMATION TO BIDDERS 
 
The January 1, 2016 version of the construction and material specifications as published by the Ohio 
Department of Transportation shall govern all aspects of the contract work. The contractor should be familiar 
with these specifications and their procedural requirements. 
 
If the successful bidder has filed a bid guaranty in the form of a certified check, cashier’s check, or letter of 
credit, then at the time of entering the contract, the bidder shall file a performance bond in accordance with 
division (C) of Section 153.54 of the Revised Code and in substantially the form provided in Section 153.57 
of the Revised Code. 
 
All proposal guaranties will be returned immediately following the opening of proposals except those of the 
lowest three (3) bidders.  These guaranties will be returned within ten (10) days following award of the 
contract, except that of the successful bidder that will be returned after satisfactory contract bond has been 
furnished and the contract has been executed. 
 
Performance Bonds shall be made with Athens County, Ohio as obligee. 
 
The bidder shall sign the Proposal correctly.  Proposals made by an individual, shall show his name and 
mailing address.  Proposals made by a firm or a partnership shall show the name and mailing address of each 
member of the firm or partnership.  If made by a corporation the Proposal must show the name of the state 
under the laws of which the corporation was chartered and the name and title of officer or officers having 
authority under the by-laws to sign contracts.  Anyone signing the proposal as agent must file with it, legal 
authority to do so.  The proposal submitted by the Bidder will be considered by the Board of County 
Commissioners as being his lowest responsive and responsible bid, in accordance with Revised Code Section 
9.312, and shall not be subject to change or alteration after submission. 
 
Bidders shall submit all pages in Section II in a sealed envelope with name, address, and bid time marked 
outside along with the following:  “CHIP SEAL / FOG SEAL OF VARIOUS ATHENS COUNTY 
ROADS”.  The County Commissioners reserve the right to increase or decrease any quantities, waive any 
informalities or technicalities, and may reject any/or all bids as may be deemed to be in the best interest of 
Athens County. 
 
Contractor shall comply with all OSHA regulations in the construction of this project. 
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Section I 

GENERAL NOTES AND SPECIFICATIONS 
 

SCOPE OF WORK: This project consists of either a single chip seal, double chip seal, and fog seal on 
the following roads: 

 

 
 

Location 1: Vore Ridge Rd (CR22) – 5.18 miles – SR 682 to SR 691 
Location 2: Long Run Rd (CR25) – 2.93 miles – Coolville Ridge Rd (CR75) to N Coolville Ridge Rd 

(CR90) 
Location 3: Coolville Ridge Rd (CR75) – 1.32 miles – Sturbois Rd (TR90) to Long Run Rd (CR25) 
Location 4: Antle Orchard Rd (CR87) – 1.98 miles – Oakdale Rd (CR31) to SR 13 
 

 Single Chip Seal, Type A shall consist of (#8 Stone @ 24#/SY and CRS-2P @ 0.40 Gal/SY 

 Double Chip Seal shall consist of #67 Stone @ 35#/SY and CRS-2P @ 0.6 Gal/SY and #8 Stone @ 
24#/SY and CRS-2P @ 0.40 Gal/SY 

 Fog Seal shall consist of Non-Tracking Tack @ 0.14 Gal/SY (See notes below) 
 
 
ITEM 690, SPECIAL MISC: FOG SEAL 
 
DESCRIPTION  
THIS WORK CONSISTS OF PREPARING AND FOG SEALING A CHIP SEALED SURFACE. THE 
REQUIREMENTS OF ITEM 407 TACK COAT APPLY EXCEPT AS NOTED BELOW.  
 
MATERIAL 
USE SUPPLEMENT 1032 CERTIFIED 702.12 NON-TRACKING TACK DILUTED A MAXIMUM OF 2 
PARTS NON-TRACKING TACK TO 1 PART WATER. ONLY DILUTE MATERIAL AT THE ASPHALT 
TERMINAL. SUPPLY CERTIFIED TEST DATA TO THE ENGINEER SHOWING THE MATERIAL 
SUPPLIED WAS TESTED FOR AND MEETS 702.12 NON-TRACKING TACK PRIOR TO DILUTION.  
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1 CR 22 VORE RIDGE 0.00 5.18 5.18 27350 20 60779 60779 5.18 8509

2 CR 25 LONG RUN 2.88 5.81 2.93 15470 20 34379 34379 2.93 4813

3 CR 75 COOLVILLE RIDGE 5.29 6.61 1.32 6970 18 13939 13939
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Section I 

EQUITMENT  
CONTACT THE MANUFACTURER’S REPRESENTATIVE FOR REQUIRED SPRAY NOZZLE SIZE, 
AND DISTRIBUTOR AND NOZZLE SETTINGS. IF AN ANIONIC FOG SEAL IS SUPPLIED 
THOROUGHLY CLEAN ALL EQUIPMENT IF CATIONIC EMULSION WAS PREVIOUSLY USED.  
 
PREPARATION OF SURFACE:  
ENSURE THAT THE SURFACE HAS BEEN SWEPT JUST BEFORE APPLICATION AND IS 
THOROUGHLY CLEAN, DRY AND FREE OF LOOSE CHIPS. REMOVE DIRT, DUST AND LOOSE 
CHIPS CLEANED FROM THE SURFACE AND DISPOSE OF IT OFF OF THE PROJECT.  
 
APPLICATION OF FOG SEAL:  
WAIT TWO WEEKS AFTER CHIP SEAL INSTALLATION FEFORE APPLYING FOG SEAL. 
UNIFORMLY APPLY THE FOG SEAL WITH A DISTRIBUTOR PER THE REQUIREMENTS OF 407.06 
EXCEPT AS NOTED. PRIOR TO APPLICATION, AGITATE OR GENTLY CIRCULATE THE 
MATERIAL.  
 
ENSURE ALL NOZZLES AND SPRAY PATTERNS ARE IDENTICAL TO ONE ANOTHER ALONG 
THE DISTRIBUTOR SPARY BAR. PLACE THE ANGLE OF THE NOZZLE AT A 15 TO 30 DEGREE 
ANGLE TO THE SPRAY BAR AXIS TO MAXIMIZE OVERLAP OR AS RECOMMENDED BY THE 
NOZZLE MANUFACTURER.  
 
OVERLAP THE FOG SEAL BY 2 IN. TO 6 IN. AT ALL ADJACENT SPRAY PASSES. 
OVERLAPPEDAREAS MAY TAKE LONGER TO DRY.  
 
DO NOT DILUTE THE FOG SEAL AT THE PROJECT. APPLY THE FOG SEAL AT A RATE OF 0.14 
GAL/SY. RECOMMENDED APPLICATION TEMPARATURE IS 160°F TO 180°F. DO NOT EXCEED 
180F. OBTAIN THE ENGINEER’S APPROVAL FOR THE FINAL RATE OF APPLICATION, 
TEMPERATURE, DISTRIBUTOR SETTINGS, AND AREAS TO BE TREATED BEFORE APPLICATION 
OF THE FOG SEAL. THE ENGINEER WILL DETERMINE THE ACTUAL APPLICATION RATE IN 
GALLONS PER SQUARE YARD BY A CHECK ON THE PROJECT.  
 
THE APPLICATION IS CONSIDERED SATISFACTORY WHEN THE MATERIAL IS APPLIED 
UNIFORMLY WITH NO VISIBLE EVIDENCE OF STREAKING OR RIDGING, FOG SEALIS SEEN TO 
STAY IN PLACE WITH ADEQUATE BUILDUP AND LITTLE TO NO RUNOFF, AND THE 
APPLICATION RATE IS +/-10% OF THE SPECIFIED RATE.  
 
IF THE FOG SEAL MATERIAL IS SEEN TO BE EXCESSIVELY RUNNING OFF THE CHIP SEAL 
STOP PLACEMENT AND OBTAIN A SAMPLE OF THE FOG SEAL MATERIAL. IMMEDIATELY 
DELIVER TO OMM FOR A VISCOSITY AND RESIDUE TEST. REJECT ALL ON HAND MATERIAL 
THAT APPEARS TO BE OR IS TESTED TO BE OVER DILUTED. REAPLLY FOG SEAL MATERIAL 
THAT MEETS DILUTION REQUIREMENTS ON AREAS WHERE NON-SPECIFICATION MATERIAL 
WAS PLACED.  
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Section I 

TRAFFIC AND MARKINGS:  
DO NOT RELEASE TRAFFIC ON THE FOG SEAL MATERIAL FOR A MINIMUM OF 20 MINUTES 
AND AS DIRECTED BY THE ENGINEER AFTER THE MATERIAL HAS BEEN DETERMINED TO BE 
TACK FREE AND SET. NOTE: DAMP CONDITIONS, COLD TERMPERATURES, AND SHADED 
AREAS WILL REQUIRE UP TO ONE HOUR FOR FOG SEAL TO BE TACK FREE.  
 
APPLY WATER BASE WORK ZONE AND/OR WATER BASED FINAL PAVEMENT MARKINGS 
AFTER CURE. APPLY NON-WATER BASED PAVEMENT MARKINGS, IF REQUIRED ON THE 
PROJECT, AFTER TWO WEEKS FROM FOG SEAL APPLICATION.  
 
METHOD OF MEASURMENT: 
THE DEPARTMENT WILL MEASURE FOG SEAL BY THE NUMBER OF GALLONS OF FOG SEAL 
APPLIED. 
 
BASIS OF PAYMENT:  
THE DEPATMENT WILL PAY FOR ACCEPTED QUANTITIES AT THE CONTRACT UNIT PRICE AS 
FOLLOWS:  

ITEM   UNIT   DESCRIPTION 
SPECIAL  GALLON  MISC.: FOG SEAL 

 
 
 
 
ITEM 614, MAINTAINING TRAFFIC 
TWO-WAY TRAFFIC SHALL BE MAINTAINED AT ALL TIMES EXCEPT THAT ONE-WAY TRAFFIC 
WILL BE PERMITTED FOR MINIMUM PERIODS OF TIME CONSISTENT WITH THE 
SPECIFICATION REQUIREMENTS FOR THE PROTECTION OF THE COMPLETED COURSE. 
 
ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH CMS 614 AND 
OTHER APPLICABLE PORTIONS OF THE SPECIFICATIONS, AS WELL AS THE OHIO MANUAL OF 
UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR ALL LABOR, EQUIPMENT, AND 
MATERIALS SHALL BE INCLUDED IN THE LUMP SUM CONTRACT PRICE FOR ITEM 614, 
MAINTAINING TRAFFIC, UNLESS SEPARATELY ITEMIZED IN THE PLAN. 
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CHIP SEAL / FOG SEAL 
OF VARIOUS ATHENS COUNTY ROADS 

 
 

ATHENS COUNTY, OHIO 
 
 

 

SECTION II 
 
 
 

BID DOCUMENTS 
 
 

THE FOLLOWING PAGES CONTAIN DOCUMENTS THAT MUST BE 
COMPLETED AND SUBMITTED BY THE BIDDER AT THE TIME OF BID. 

 
ALSO REQUIRED AT THE TIME OF BID ARE: 

 
 Contractor’s Certificate of Insurance (ACORD form) 
 Contractor’s Workers Compensation Certificate 
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BID PROPOSAL 
 

Proposal of   

(hereinafter called "Bidder"), organized and existing under the laws of the State of Ohio, doing business as 

  

  

(Individual, Partnership or Corporation) 

To the Board of County Commissioners of Athens County, Ohio, (hereinafter called "Owner"). 
 
In compliance with your Advertisement for Bids, Bidder hereby proposes to perform all work for the 
construction of the CHIP SEAL / FOG SEAL OF VARIOUS ATHENS COUNTY ROADS, in strict 
accordance with the Contract Documents, within the time set forth therein, and at the prices stated on the 
following pages. 
 
By submission of this Bid, each Bidder certifies, and in the case of a Joint Bid, each party thereto certifies as 
to his own organization, that this Bid has been arrived at independently, without consultation, communication, 
or agreement as to any matter relating to this Bid with any other Bidder or with any competitor. 
 
Bidder hereby agrees to commence work under this contract on or before a date to be specified in the Notice to 
Proceed and to fully complete the Project by August 16th, 2019. Bidder further agrees to pay as liquidated 
damages in accordance with Section 108.07 of the State of Ohio Department of Transportation’s Construction 
and Materials Specifications, January 1, 2016 version. 
 
Bidder acknowledges receipt of the following Addendum: 
 

No. Date                                                     No.   Date 
_____ ______________________________ _____ _______________________ 

 
_____ ______________________________ _____ _______________________ 

 
_____ ______________________________ _____ _______________________ 

 
UNIT PRICES 

 The blank spaces in the proposal must be filled in correctly, where indicated, and typed or written in ink.  
Erasures, strikeovers and/or whiteout shall void bid. 
 The bidder is required to enter a unit price bid in the “Unit Price Bid” column and to multiply the unit price bid 
times the quantity set forth for the “Reference No.” and then to enter the result in the “Total” column.  The bidder is 
further required to enter a lump sum bid in the “Total” column for each “Reference No.” which requires a “Lump Sum 
Bid”.  The bidder shall then add all of the figures in the “Total” column and enter the sum in the three (3) spaces 
provided for the “TOTAL AMOUNT OF THE BID”. 
 Failure by a bidder to enter a unit price or lump sum price for each item set forth in the bid proposal will render 
the bid informal. 
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Section II 

 
CONTRACTOR:_____________________________________________________________ 

 

UNIT PRICE BID FORM 
CHIP SEAL / FOG SEAL OF VARIOUS ATHENS COUNTY ROADS 
 

REF 
# 

 ITEM ITEM DESCRIPTION QTY UNIT
UNIT 

PRICE 
ITEM TOTAL 

1 422 Single Chip Seal, Type A 106,949 SY $ $ 

2 422 Double Chip Seal 19,571 SY $ $ 

3 614 
Work Zone Center Line, Class II, 
642 Paint 

8.11 MILE $ $ 

4 Special Misc.: Fog Seal 13,322 GAL $ $ 

5 103 
Premium For Performance Bond 
And For Payment Bond 

1 LS $ $ 

6 614 Maintaining Traffic 1 LS $ $ 

7 624 Mobilization 1 LS $ $ 

 
       TOTAL $_________________________ 

 
Grand Total Project in Words            
               
 
UNIT PRICE shall govern over TOTAL in case of discrepancy.  If the plans or other quantity estimates shown 
herein differ from this unit price bid form, bid as shown on this sheet.  Final payment will be based on actual 
quantities at the bid unit price. 
 
The above unit prices for the Bid shall include all labor, materials, bailing, shoring, removal, overhead, profit, 
insurance, etc., to cover the finished work of the several kinds called for within the drawings and 
specifications. 
 
Bidder understands that the owner reserves the right to reject any or all bids and to waive any informalities in 
the bidding. 
 
The bidder agrees that this bid shall be good and may not be withdrawn for a period of 60 calendar days after 
the scheduled closing time for receiving bids. 
 
Upon receipt of written notice of the acceptance of this bid, bidder will execute the formal contract attached 
within 10 days and deliver a Surety Bond or Bonds as required by the Contract Documents.  The bid security 
attached is to become the property of the owner in the event the contract and bond are not executed within the 
time above set forth, as liquidated damages for the delay and additional expense to the owner caused thereby. 
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Section II 

Respectfully Submitted by: 
 
 
Signature: _____________________________________________________________ 
 
Printed Name: _________________________________________________________ 

 
Title: _________________________________________________________________ 

 
Date: _________________________________________________________________ 

 
Company Name: ________________________________________________________ 

 
Address: _______________________________________________________________ 

  
Federal Tax I.D. Number: _________________________________________________ 
 
email address: __________________________________________________________ 
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Section II 

BID GUARANTY AND CONTRACT BOND 
 
KNOW ALL MEN BY THESE PRESENT, that we, the undersigned, _____________________________ 
_____________________________________________________________________________________ 
as Principal and ________________________________________________________________________ 
as Surety, are hereby held and firmly bound unto ______________________________________________ 
_____________________________________________________________________________________ 
hereinafter called the Obligee, in the penal sum of the dollar amount of the bid submitted by the Principal to 
the obligee on _____________________ to undertake the project known as:  
 
____________________________________________________________________________________ 
 
The penal sum referred to herein shall be the dollar amount of the Principal’s bid to the Obligee, incorporating 
any additive or deductive alternate proposals made by the Principal on the date referred to above to the 
Obligee, which are accepted by the Obligee.  In no case shall the penal sum exceed the amount of 
____________________________________________________ DOLLARS ($ ____________________ ). 
If this item is left blank,.the penal sum will be the full amount of the Principal’s bid, including alternates.  
Alternatively, if completed, the amount stated must not be less than the full amount of the bid, including 
alternatives in dollars and cents.  A percentage is not acceptable. 
 
For the payment of the penal sum well and truly to be made, we hereby jointly and severally bind ourselves, 
our heirs, executors, administrators, successors, and assigns. 
 
THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named Principal 
has submitted a bid on the above referred to project; 
 
NOW, THEREFORE, if the obligee accepts the bid of the Principal and the Principal fails to enter into a 
proper contract in accordance with the bid, plans, details, specifications, and bills of material; and in the event 
the Principal pays to the Obligee the difference not to exceed ten percent of the penalty hereto between the 
amount specified in the bid and such larger amount for which the obligee may in good faith contract with the 
next lower bidder to perform the work covered by the bid; or in the event the Obligee does not award the 
contract to the next lower bidder and resubmits the project for bidding, the Principal will pay the Obligee the 
difference, not to exceed ten percent of the penalty hereof between the amount specified in the bid, or the 
costs, in connection with the resubmission, of printing new contract documents, required advertising and 
printing and mailing notices to prospective bidders, whichever is less, then this obligation 
 
________________________________________________ 
Here insert full name or legal title of Contractor and address  
 
________________________________________________ 
Here insert full name or legal title of Surety 
 
_______________________________________________  
Here insert full name or legal title of Owner 

For 
Rev

iew
 O

nly
 

Offic
ial

 B
id 

Pac
ke

t a
va

ila
ble

 at
 

Athe
ns

 C
ou

nty
 E

ng
ine

er'
s O

ffic
e



- 5 - 
Section II 

shall be null and void, otherwise to remain in full force and effect.  If the obligee accepts the bid of the 
Principal and the Principal within ten days after the awarding of the contract, enters into a proper contract in 
accordance with the bid, plans, details, specifications, and bills of.material, which said contract is made a part 
of this bond the same as though set forth herein; and 
 
IF THE SAID Principal shall well and faithfully perform each and every condition of such contract; and 
indemnify the Obligee against all damage suffered by failure to perform such contract .according to the 
provisions thereof and in accordance with the plans, details, specifications, and bills of materials therefore; 
and shall pay all lawful claims of subcontractors, materialmen, and laborers, for labor performed and materials 
furnished in the carrying forward, performing, or completing of said contract: we agreeing and assenting that 
this undertaking shall be for benefit of any materialman or laborer having a just claim, as well as for .the 
Obligee herein; then this obligation shall be void; otherwise the same shall remain in full force and effect; it 
being expressly understood and agreed that the liability of the Surety for any and all claims hereunder shall in 
no event exceed the penal amount of this obligation as herein stated. 
 
THE SAID Surety hereby stipulates and agrees that no modifications, omissions, or additions, in or to the 
terms of said contract or in or to the plans and specifications therefore shall in any way affect the obligations 
of said Surety on this bond, and it does hereby waive notice of any such modifications, omissions or additions 
to the terms of the contract or to the work or to the specifications. 
 
SIGNED AND SEALED This ____day of __________, 20___. 
 

______________________________________________ 
Principal 

 
 

By: _____________________________ 

Title: ___________________________ 

                                      ____________________________________________ 
Surety 

 
By: _____________________________ 

     Attorney-in-Fact 

 

____________________________________________________ 
Surety Company Address 
 
____________________________________________________ 
Surety Agent's Name and Address 
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Section II 

 
Instructions for Completion of the Bid Guaranty & Contract Bond 

 
The Bid Guaranty and Contract Bond, meeting the requirements of Section 153.54 (B) of 
the Ohio Revised Code, as furnished by Athens County, shall be used and submitted by the 
bidder without change of wording. 
 
The amount of the Bid Guaranty and Contract Bond must be for the full amount of the bid. 
 
The Bid Guaranty and Contract Bond must be signed by an Authorized Agent of an 
acceptable Surety Bonding Company, and by the Bidder.  The Bid Guaranty and Contract 
Bond must be countersigned by a Resident Agent of the Bonding Company as required by 
Section 3905.41 of the Ohio Revised Code.  The Corporate Seal is to be affixed to all 
copies.  The name and address of both the Surety and the Surety’s Agent must appear on the 
Guaranty form. 
 
A power of attorney of the Agent shall be attached to and submitted with the Bid Guaranty 
and Contract Bond.   
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Section II 

BID AFFIDAVIT 

(To be filled in and executed if Contractor is a Corporation) 

 

STATE OF     ) 
      )ss 

COUNTY OF     ) 
 
       being duly sworn, deposes and says that he is Secretary of  

      a corporation organized and existing under and by virtue of the laws of 

the State of         and having its principal Office at 

                
     Number and Street 
 
    County,      , State      
   City      Name of County           State 
 
 Affiant further says that he is familiar with the records, minute books and by-laws of  
 
               
     Name of Corporation 
 

Affiant further says that            of the   
     Name of Officer    Title 
 

corporation is duly authorized to sign the contract for        for  
 
said corporation by virtue of             
    State whether a provision of by-laws or a resolution of the Board of Directors. If by a resolution,  give date of adoption. 
 
 

     
               
        Signature of Officer 
 
 Sworn to before me and subscribed in my presence this       day of  
 
     , 20_____. 
 
 
               
        Notary Public in and for 
 
             County, Ohio 
 
        My Commission expires     
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Section II 

NON-COLLUSION AFFIDAVIT 
 

 
 
STATE OF     ) 
      )SS. 
 
COUNTY OF     ) 
 
 
 
      , being first duly sworn, 
 
deposes and says that he is             
     sole owner, partner, president, etc. 
 

of         the party making the foregoing proposal or bid; that such bid is 
genuine and not collusive of sham; that said bidder has not colluded, conspired, connived, or agreed, directly 
or indirectly, with any bidder or person, to put in a sham bid, or that such other person shall refrain from 
bidding, and has not in any manner, directly or indirectly sought by agreement or collusion, or communication 
or conference, with any person, to fix the bid price of affiant or any other bidder, or to fix any overhead, profit, 
or cost element of said bid price, or of that of any other bidder, or to secure any advantage against   
          or any person or persons interested in the 
proposed contract; and that all statements contained in said proposal or bid are true, and further, that such 
bidder has not, directly or indirectly submitted this bid or the contents thereof, or divulged information or data 
relative thereto to any association or to any member or agent thereof. 
 
 
               
         Affiant 
 
 

      Sworn to and subscribed before me this    day of 
      
           , 20   . 
 
      Notary Public in and for 
 
            County, Ohio 
 
      My commission expires        

  

For 
Rev

iew
 O

nly
 

Offic
ial

 B
id 

Pac
ke

t a
va

ila
ble

 at
 

Athe
ns

 C
ou

nty
 E

ng
ine

er'
s O

ffic
e



- 9 - 
Section II 

NO FINDINGS FOR RECOVERY AFFIDAVIT 
(O.R.C. Section 9.24) 

 
THIS FORM MUST BE COMPLETED IN ITS ENTIRETY AND NOTARIZED 

 

I  ,  ,      
  (NAME)                    (TITLE)       (NAME OF COMPANY) 

 
affirm that at the time that I submitted the bid for    

(BID TITLE) 
 
to the Board of Athens County Commissioners on that 

                         (DATE) 
 
   HAS /  HAS NO unresolved finding for recovery from  
(NAME OF COMPANY)  (CIRCLE ONE) 

 
the State Auditor per Ohio Revised Code 9.24. 

 

(If there is a unresolved finding for recovery from the State Auditor, please complete the following 
section ) 

 

The amount of unresolved finding for recovery due the State Auditor is    and unpaid penalties and 
interest are  .                                                      (AMOUNT)   

                 (AMOUNT) 
 

 

(SIGNATURE) 
 

 

(COMPANY) 
 

 

(DATE) 
 

Sworn to and subscribed before me this day of, 20 . (SEAL) 
 
 

 
 

(NOTARY) 
 

My Commission Expires: 
 

 
 

(DATE) 
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Section II 

AFFIDAVIT OF CONTRACTOR OR SUPPLIER 
OF NON-DELINQUENCY OF 

PERSONAL PROPERTY TAXES 
ORC 5719.042 

 
 
STATE OF      ) 
      )ss. 
 
COUNTY OF      ) 
 
 I,  _      ______ individually or as agent or representative for 

    , having been awarded a contract let by competitive bid for the purpose of  

      hereby state that neither I, nor the above-listed contractor or supplier 

were charged with any delinquent personal property taxes on the general tax list of personal property in 

Athens County at the time the bid for this project was submitted, under the above-listed names or under any 

other names. 

 Sworn to before me and subscribed in my presence this   day of   , 20  ____. 

               
        Notary Public 
 
In consideration of the award of the contract designated above, the above statement is incorporated into  
 
the contract as a covenant of the undersigned. 
 
       For the contractor or supplier 
 
 
NOTICE TO CONTRACTORS: 

DO NOT COMPLETE THIS FORM IF YOU HAVE BEEN CHARGED WITH DELINQUENT 
PERSONAL PROPERTY TAXES ON THE GENERAL TAX LIST OF PERSONAL PROPERTY IN 
ATHENS COUNTY, REQUEST THAT THIS FORM BE REPLACED WITH  AFFIDAVIT OF 
DELINQUENCY OF PERSONAL PROPERTY TAXES. 
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Section II 

CONTRACTORS ARE REQUIRED TO STATE IN THE SPACES PROVIDED BELOW, THEIR 
EXPERIENCE IN CONSTRUCTING PROJECTS OF THIS TYPE OR SIMILIAR IN NATURE.  
FAILURE TO FILL IN THIS FORM MAY DISQUALIFY YOUR BID.   
 

PROJECT NAME:______________________________ CONTACT:____________________ 
ADDRESS _____________________________________ PHONE:_______________________ 
_______________________________________________ FAX:__________________________ 
_______________________________________________ EMAIL:_______________________ 
_______________________________________________ DATE OF PROJECT:___________ 
DESCRIPTION OF WORK:______________________________________________________ 
_______________________________________________________________________________ 
_______________________________________________________________________________ 
_______________________________________________________________________________ 
 
PROJECT NAME:______________________________ CONTACT:____________________ 
ADDRESS _____________________________________ PHONE:_______________________ 
_______________________________________________ FAX:__________________________ 
_______________________________________________ EMAIL:_______________________ 
_______________________________________________ DATE OF PROJECT:___________ 
DESCRIPTION OF WORK:______________________________________________________ 
_______________________________________________________________________________ 
_______________________________________________________________________________ 
_______________________________________________________________________________ 
 
PROJECT NAME:______________________________ CONTACT:____________________ 
ADDRESS _____________________________________ PHONE:_______________________ 
_______________________________________________ FAX:__________________________ 
_______________________________________________ EMAIL:_______________________ 
_______________________________________________ DATE OF PROJECT:___________ 
DESCRIPTION OF WORK:______________________________________________________ 
_______________________________________________________________________________ 
_______________________________________________________________________________ 
_______________________________________________________________________________ 
 
PROJECT NAME:______________________________ CONTACT:____________________ 
ADDRESS _____________________________________ PHONE:_______________________ 
_______________________________________________ FAX:__________________________ 
_______________________________________________ EMAIL:_______________________ 
_______________________________________________ DATE OF PROJECT:___________ 
DESCRIPTION OF WORK:______________________________________________________ 
_______________________________________________________________________________ 
_______________________________________________________________________________ 
_______________________________________________________________________________ 
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Section II 

SUBCONTRACTORS LIST 
 

The attention of bidders is directed, particularly to the General Provision relative, respectively, to the 
requirements of sub-letting or assigning all or any portion of the work under this Contract.  The bidder is 
required to state, in detail, in the space provided below, the name, address, experience and the work to be 
performed by sub-contractors in this Contract. 
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SECTION III 
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CONTRACT 
 

 THIS AGREEMENT, made and entered into this             day of                            , 2019, by 

and between the Board of County Commissioners of Athens County, Ohio acting by and through Lenny 

Eliason, President, hereinafter designated the Owner, and ___________________________ of the City of              

______________, County of ___________ and State of _________, hereinafter designated the Contractor: 

 WITNESSETH:  That the parties to these present, each in consideration of the undertakings, promises 

and agreements on the part of the other herein contained, have undertaken, promised and agreed and do hereby 

undertake, promise and agree, the owner for itself, its successors and assigns, and the contractor for itself and 

its heirs, executors, administrators, successors and assigns, as follows: 

 That the contractor, in consideration of the sums of money herein specified to be paid by said owner to 

said contractor, shall and will at its own cost and expense, furnish all labor, materials and equipment necessary 

to complete the entire CHIP SEAL / FOG SEAL OF VARIOUS ATHENS COUNTY ROADS in accordance 

with the Proposal submitted on ______________ and in accordance with the Specifications, General 

Provisions and Special Provisions and the Drawings therein mentioned which Specifications, General 

Provisions, Special Provisions and Drawings, together with Advertisement, Information for Bidders, Proposal 

and Bonds are hereby made a part of this Agreement, and incorporated by reference herein, all of said work to 

be fully completed to the satisfaction of the Engineer and to the acceptance of the Board of County 

Commissioners, Athens County, Ohio. 

Attest: 
Contractor: _____________________  Board of Commissioners, Athens County, Ohio 
 
               
    Date   Lenny Eliason     Date  
               
               
Printed Name   Title   Charlie Adkins    Date  
 
               
Witness      Chris Chmiel     Date  
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Section III 

 
 

CERTIFICATE OF PROSECUTING ATTORNEY 
 
 
 

 The above contract has been approved by me as to form this _______ day of _____________, 2019. 
 
 
 
 
               
       Prosecuting Attorney, Athens County, Ohio 
 
               
 
 
 

CERTIFICATE OF COUNTY AUDITOR 
 
 

 I,       , County Auditor of Athens County,  
 
Ohio do hereby certify that there is in the Treasury or in the process of collection, the sum of:  
 
       /100-----------------Dollars  ($  ), to  
 
pay for the contract between        and the Athens County Commissioners, 

Athens County, Ohio and that said funds are un-appropriated for any other purpose. 

 

               
       Athens County Auditor 
 
 
Purchase Order No.      
 
Account No.        
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Section III 

CERTIFICATE OF BOARD OF COMMISSIONERS 

 

 We, the Board of Commissioners of Athens County, in formal session, hereby approve these plans and 

specifications and certify that the right of way necessary for this improvement is available and declare that the 

making of this improvement is necessary and in the public interest. 

 

        Board of County Commissioners 

               

               

               

Date:       

               

 

CERTIFICATE OF COUNTY ENGINEER 

 I hereby approve these plans and specifications and declare that the making of this improvement will 

not require the closing of traffic of the highway and that provisions for the maintenance and safety of traffic 

have been provided for. 

 

               
        R. Jeff Maiden, P.E., P.S. 
        Athens County Engineer 
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Section III 

WAIVER OF LIENS AFFIDAVIT 
 
State of ________________________ 
 
County of ______________________ 
 
TO WHOM IT MAY CONCERN: 
 
The undersigned on behalf of ___________________________________________________ 
 
of the City of ________________________ State of ___________________, the Contractor  
 
having a contract dated __________________________ with the ______________________ 
 
____________________________to perform and/or furnish labor, materials, appliances, tools, utilities, fuel 
or equipment as set forth in said contract, for the installation or construction of  
______________________________________________________________________ 
 
located at ____________________________________________________________________ 
 
hereby makes oath and says that all bills for labor, material, fuel or anything or purpose which a lien or liens 
may or can be filed under the laws of the place in which this building or project is constructed, arising out of 
or in connection with the aforementioned tract, have been paid, that there are no claims of subcontractors, 
laborers or material men for which a lien or liens can be filed or claims made against the Owner. 
 

CONTRACTOR:______________________________ 
 
By:________________________________________(s) 

 
Name: ______________________________________ 

 
Title: ________________________________________ 
 
Date: ________________________________________ 

 
 
Sworn to before me and subscribed in my presence at _________________________________ 
 
this _________ day of __________________,20___. 
 

_____________________________________________(s) 
Notary Public 

 
My commission expires ___________________, 20____. 
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Section III 

OHIO LABOR STANDARDS AFFIDAVIT 
 
State of _______________________ 
 
County of _____________________ 
 
The undersigned on behalf of ___________________________________________________ 
 
of the City of _____________________, State of _____________, the Contractor having a  
 
contract dated _______________________ with the ________________________________ 
 
to perform and/or furnish labor, materials, appliances, tools, utilities, fuel or equipment as set 
 
forth in said contract, for the installation or construction of ___________________________ 
 
__________________________________________________________________________ 
 
located at __________________________________________________________________ 
 
hereby makes oath and says that he and all of his subcontractors have complied fully with all 
 
requirements of Chapter 4115 of the Ohio Revised Code. 
 
 
        CONTRACTOR: ______________________________ 
 
                                                           By: ________________________________________(s) 
 

Name: _______________________________________ 
 

Title: ________________________________________ 
 

Date: ________________________________________ 
 
Sworn to before me and subscribed in my presence at ________________________________ 
 
this _____ day of ______________, 20____. 

____________________________________________(s) 
                                                          Notary Public 
 
My commission expires _____________________________________, 20 ___. 
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SECTION IV – ATHENS COUNTY 
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1.   DEFINITIONS 

 
 Whenever the words defined in this paragraph, or pronouns used in their stead, occur in  this 
contract they shall have the meaning given: 
 
(a) County or Owner shall mean the County of Athens acting through its authorized 
 representative, the Board of County Commissioners. 
 
(b) Contractor or bidder shall mean any person, firm or corporation entering into the Contract 
 or Contracts covered under these specifications for the performance of the work required  by it 
or agent appointed to act for said party in the performance of the work. 
 
(c) Engineer shall mean the duly elected, qualified and acting Engineer of Athens County,  Ohio, 
or such assistants as he may appoint, authorize and assign to administer the  contract. 
 
(d) Or Equal.  Wherever a particular brand, make of material, device or equipment is  specified, it 
is to be regarded as a standard.  The contractor may proffer for acceptance  other makes, brands, 
devices or equipment in place of those specified.  If in the opinion  and judgment of the Owner, the 
items offered and the work proposed is considered to be  a satisfactory equal to that called for in the 
specifications, the Owner may approve of the  use of the substitute offered, and it will be 
accepted for the work provided; further, that  all materials, methods and workmanship shall be 
appropriate and in accordance with best  modern practice as determined by Owner, who shall be 
the sole judge. 
 
(e) Wherever in the specifications or upon the drawings the word “direction, required, 
 permitted, ordered, designated, prescribed” or words of like import are used, it shall be 
 understood that the direction, requirements, permission, order, designation, or  prescription 
of the Owner is intended and similarly the words approved, acceptable, or  satisfactory to the Owner 
unless otherwise expressly stated. 
 
2. INTENT 
 
 It is the intent of these General Specifications to cover the governing conditions of work, labor, 
materials, detailed drawings, methods, measures, safety rules and factors applicable in whole or in part 
to this contract or contracts. 
 
3. CONTRACT DOCUMENTS 
 
 The following shall constitute the Contract Documents and shall be deemed the Contract made 
pursuant to this invitation to bid: 
 
 (a) The bid advertisement, Notice and Information to Bidder to bid, General   
  Conditions, detail specifications. Drawings, and Special Provisions, as are   
  included in the bid package. 
 (b) Affidavit of non-collusion 
 (c) The Bid or Proposal 
 (d) All required bonds and certificates of insurance 
 (e) All provisions required by law to be inserted in the contract, whether actually  
  inserted or not 
 (f) Contract 
 (g) Affidavit for corporate bidders 
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4. INTERPRETATION OF CONTRACT DOCUMENTS 
 

a) If any person, firm or corporation contemplating submitting a bid for this Contract is in 
doubt as to the true meaning of any part of the Drawings, Specifications or other 
Contract Documents, he may submit to the County Engineer a written request for an 
interpretation thereof.  The person, firm or corporation submitting the request shall be 
responsible for its prompt delivery.  Any interpretation of the proposed documents will 
be made only by an Addendum duly issued by the Engineer and a copy of such 
Addendum will be mailed or delivered to each person securing a set of the Contract 
Documents, provided that a sufficient period of time is available for the issuance of 
such Addendum prior to the receipt of bids. 

   
b) The specifications are duplicates of those on file in the office of the County 

Commissioners and County Engineer 
 

c) Any doubts which may arise after letting the contract shall be referred to the Engineer 
and County who shall decide the question at issue, and their decision shall be final and 
binding upon the parties to the contract. 

 
d) The drawings and specifications are complementary and what is called for by either one 

shall be as binding as if called for by both. 
 

e) In unit price contracts the quantities listed in the Proposal are to be considered as 
approximate and are to be used for the comparison of bids only.  The unit prices to be 
tendered by the Bidders are to be tendered expressly for the scheduled quantities as they 
may be increased or decreased as hereinafter provided.  Payments, except for lump sum 
items in unit price contracts, will be made to the Contractor for the actual quantities 
only of work performed or materials furnished in accordance with the plans and 
specifications and it is understood that scheduled quantities for work to be done and 
materials to be furnished may each be increased or diminished as hereinafter provided 
without in any way invalidating the unit bid prices.  Where there is a conflict between 
the unit bid price and the extension thereof made by the Bidder, the unit price shall 
govern and the County shall be authorized to make a correct extension in comparing 
bids. 

 
f) If the work is let on the basis of a lump sum contract, the estimated quantities are only 

approximate, although the result of calculations may be in error and the Bidder must 
obtain and be responsible for the data upon which he bases his bid.  He shall not be 
entitled to any additional compensation in case the quantities of work actually done to 
fulfill the contract and complete the project are greater than said estimated quantities. 

 
5.  FEDERAL-AID PROVISIONS 
  

When the United States Government pays for all or any portion of the Project’s cost, the Work 
is subject to the inspection of the appropriate Federal agency.  

Such inspections will not make the Federal Government a party to this Contract. The 
inspections will in no way interfere with the rights of either party to the Contract. 

Federal Highway Language, requirements, and prohibitions overrides or trumps that of any 
other Federal or state agency (e.g. HUB, Public Works). 

For 
Rev

iew
 O

nly
 

Offic
ial

 B
id 

Pac
ke

t a
va

ila
ble

 at
 

Athe
ns

 C
ou

nty
 E

ng
ine

er'
s O

ffic
e



- 3 - 
 

 
6. OBLIGATIONS OF THE CONTRACTOR 
 
 The Contractor shall do all work and shall furnish all the labor, materials, tools, appliances and 
equipment except as herein otherwise specified, necessary or proper for performing and completing the 
work required by this contract, in the manner and within the time hereinafter specified. 
 If, at any time before the commencement or during the progress of the work or any part of it, 
the Contractor’s methods or appliances appear to the Engineer to be unsafe, insufficient or inadequate 
for securing the safety of the workmen, the quality of the work or the progress required, he may order 
the Contractor to increase their safety and efficiency or to improve their character, and the Contractor 
shall comply with such order; but the failure of the Engineer to make such demand shall not relieve the 
Contractor of his obligations to secure the safe conduct, the quality of the work and the progress 
required by the contract, and the Contractor alone shall be responsible for the safety, efficiency, and 
adequacy of his plant, appliances and methods. 
 All the work to be done and the labor and materials to be furnished under this contract shall be 
done and furnished strictly pursuant to and in conformity with the specifications and the drawings 
therein referred to under the direction of the Engineer as given by him from time to time during the 
progress of the work, and under the terms of this contract, and the Contractor shall complete the entire 
work to the satisfaction of the Owner and at the prices and time herein agreed upon and fixed 
therefore. 
 
7. PERMITS, LAWS, AND REGULATIONS 
 
 The contractor shall comply with all applicable laws of the federal government, the State of 
Ohio, and Municipal Corporations pertaining to wages, public liability and property damage.  
Workmen’s Compensation and insurance of employees, current wage scales, payment for material, 
subcontract relations, and any other local, state or federal laws or ordinances concerned with contracts 
of this nature.  Ignorance of legislation as described will in no way excuse the Contractor from full 
compliance with all statutes and regulations.  Attention is directed to Section 1311.28 thru 1311.33 
Revised Code of Ohio, which provides for retention by the Owner of additional payments due the 
Contractor in the event the Contractor fails to pay legal labor, materials and equipment bills out of 
monies previously received from the Owner.  Claims against the Contractor must be properly 
authenticated and supported by the claimant before the Owner can take action. 
 The Contractor shall keep himself fully informed of all Federal State and Municipal laws and 
ordinances and regulations in any manner affecting those engaged or employed in the work or the 
materials used in the work, or in any way affecting the conduct of the work, and of all orders and 
decrees of bodies or tribunals having any jurisdiction or authority over the same.  If any discrepancy or 
inconsistency should be discovered in this contract, or in the drawings or specifications herein referred 
to, in relation to any such law, ordinance, regulation, order or decree, he shall forthwith report the same 
in writing to the Engineer.  He shall at all times himself observe and comply with, and shall cause all 
his agents and employees to observe and comply with all such existing and future laws, ordinances, 
regulations, orders, and decrees, and shall protect and indemnify the Owner and its officers and agents 
against any claim or liability arising from or based on the violation of any such law, ordinance, 
regulation, order or decree, whether by themselves or by their employees. 
 The contractor shall be responsible for securing at his own expense any and all licenses, 
permits and certificates of inspection required by law, or by the contract documents. 
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8. STRUCTURES ENCOUNTERED AND PROTECTION OF PROPERTY 
 

a) The contractor shall, at his own expense, support and protect all buildings, bridges, 
conduits, wires, water pipes, gas pipes, sewers, pavements, curbing, sidewalks, 
equipment and fixtures of all kinds and all other public or private property, whether of 
this or another contract that may be encountered or endangered in the prosecution of the 
work herein contemplated and that are not otherwise provided for.  He shall repair and 
make good any damage caused to such property by reason of his operations, leaving all 
work in approved condition at the completion of the contract. 

 
9. TIME OF ESSENCE 
 
 Since this contract is for a needed improvement, the provisions relating to the time of 
performance and time of completion of the work included in this contract are of the essence of this 
contract.  The Contractor shall begin work promptly and complete the work by the day specified in the 
“Information for Bidders” and shall prosecute the work diligently so as to assure completion of the 
work not later than the time specified therefore. 
 
10. CONTRACT 
 
 The bidder to whom the award is made will be required to execute a written Contract with the 
Owner, and to furnish and maintain good and approved surety bonds, as herein specified, within ten 
(10) days after notification of the acceptance of his bid.  The Contract shall be in the form hereto 
attached.  If the bidder to whom an award is made fails to enter into a contract as herein provided, the 
award may be annulled and the Contract let to the next lowest and best bidder in the opinion of the 
Owner; and such bidder shall fulfill every stipulation embraced herein, as if he were the original party 
to whom the award was made. 
 If the bidder to whom the award is made is a corporation, the Secretary of said corporation shall 
execute an affidavit, in the form hereto attached, stating that the officer or agent of said corporation 
signing the Contract for said corporation was authorized to do so, by either a provision of the 
corporation By-laws or by the adoption of a resolution of the Board of Directors of the corporation, 
whichever the case may be. 
 Contracts shall be let upon the basis of lump sum bids or upon the basis of unit price bids as set 
forth in the Proposal, at the discretion of the County. 
 The Engineer may cancel a Contract award at any time before all parties sign the Contract 
without liability to the Engineer. 
 
11. EXAMINATION OF SITE 
 
 Prior to submitting a bid, bidders are required to satisfy themselves by personal examination at 
the site of the work and by an examination and study of the contract documents as to the conditions 
existing and the difficulties likely to be encountered in the construction of the work. 
 
12. ESTIMATED QUANTITIES 
 
 The Contractor agrees that the estimated quantities are only for the purpose of comparing, on a 
uniform basis, the bids offered for the work under this Contract, and he further agrees that he is 
satisfied with and will at no time dispute the said estimated quantities as a means of comparing the bids 
aforesaid; that he will make no claim for anticipated profits or loss of profits because of a difference 
between the quantities of the various classes of work actually furnished and the said estimated 
quantities; and he agrees that the Owner shall not be held responsible if, in the construction of the 

For 
Rev

iew
 O

nly
 

Offic
ial

 B
id 

Pac
ke

t a
va

ila
ble

 at
 

Athe
ns

 C
ou

nty
 E

ng
ine

er'
s O

ffic
e



- 5 - 
 

work, any of the said estimated quantities should be found to vary from the quantities shown, or the 
Engineer without alteration or modification of this contract increases, decreases, or omits the amount 
of any class or portion of work as may be deemed necessary. 
 
13. PROGRESS SCHEDULE 

 
The Contractor shall furnish a bar chart progress schedule to the Engineer for review at or 

before the pre-construction conference. The Engineer will review the schedule and within 14 calendar 
days of receipt, will either accept the schedule or provide the Contractor with comments. Acceptance 
of the schedule does not revise the Contract Documents. Provide clarification or any needed additional 
information within 10 days of a written request by the Engineer. The County will withhold Estimates 
until the Engineer accepts the schedule. The Engineer will not measure or pay for the preparation of 
the schedule and schedule updates directly, but the cost of preparing and updating the schedule is 
incidental to all Contract Items.  
 

Provide a working day schedule that shows the various activities of Work in sufficient detail to 
demonstrate a reasonable and workable plan to complete the Project by the Completion Date. Show the 
order and the sequence for accomplishing the Work. Describe all activities in sufficient detail so that 
the Engineer can readily identify the Work and measure the progress of each activity. The bar chart 
schedule must reflect the scope of work, required phasing, maintenance of traffic requirements, interim 
completion dates, the Completion Date, and other project milestones established in the Contract 
Documents. Include activities for submittals, working and shop drawing preparation, submittal review 
time for the County, material procurement and fabrication, and the delivery of materials, plant, and 
equipment, and other similar activities. The schedule must be detailed on letter or legal sized paper.  
 
14. CHANGE ORDERS 
 

a) The County may, by written instructions to the Contractor, make alterations in the plans 
involving increases or decreases in the quantities of work as may be necessary or 
desirable, in either unit price or lump sum contracts.  Such alterations shall not be 
considered as a waiver to any of the conditions of the contract, nor invalidate any of the 
provisions thereof. 

b) The cost of increases or decreases in quantities of items shall be computed at the unit 
price bid and shall be added or deducted from the original contract, only upon written 
change order by the County. 

c) In the event the desired alterations in the plans or specifications involve items for which 
a unit price has not been established, the County shall request the Contractor to furnish 
a proposal for such items.  If said proposal is acceptable, the County shall issue a 
written change order covering same.  In the event that no agreement as to price can be 
arranged between the parties to the contract, the County shall determine and set up a fair 
price for the work and materials at issue and their decision shall be final and binding 
upon all parties concerned.  No claims shall be made for extra work, unless the same 
shall have been done in pursuance of a written change order by the County and at a 
price previously agreed upon and approved by the County Commissioners. 

 
15. EXTRA WORK NOT COMTEMPLATED BY CONTRACT 
 
 Wherever extra work due to unforeseen condition not contemplated by Contract becomes 
necessary for the construction of the project, a change order in writing for such extra work shall be first 
entered into before such work is performed.  Such extra work shall be performed in accordance with 
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the contract prices and if the items herein do not cover such work, a price mutually agreed upon shall 
prevail.  
 
16. SIGNIFICANT CHANGES IN THE CHARACTER OF WORK 
 

a) The Engineer reserves the right to make, in writing, at any time during the work, such 
changes in quantities and such alterations in the work as are necessary to satisfactorily 
complete the project. Such changes in quantities and alterations shall not invalidate the 
contract nor release the surety, and the contractor agrees to perform the work as altered.  

b) If the alterations or changes in quantities significantly change the character of the work 
under the contract, whether such alterations or changes are in themselves significant 
changes to the character of the work or by affecting other work cause such other work to 
become significantly different in character, an adjustment, excluding anticipated profit, will 
be made to the contract. The basis for the adjustment shall be agreed upon prior to the 
performance of the work. If a basis cannot be agreed upon, then an adjustment will be made 
either for or against the contractor in such amount as the Engineer may determine to be fair 
and equitable.  

c) If the alterations or changes in quantifies do not significantly change the character of the 
work to be performed under the contract, the altered work will be paid for as provided 
elsewhere in the contract.  

d) The term “significant change” shall be construed to apply only to the following 
circumstances:  
1. When the character of the work as altered differs materially in kind or nature from that 

involved or included in the original proposed construction; or  

2. When a major item of work, as defined elsewhere in the contract, is increased in excess 
of 125 percent or decreased below 75 percent of the original contract quantity. Any 
allowance for an increase in quantity shall apply only to that portion in excess of 125 
percent of original contract item quantity, or in case of a decrease below 75 percent, to 
the actual amount of work performed.  

 
17. COMPETENT MEN TO BE EMPLOYED 
 
 The Contractor shall employ competent, skillful men to do The Work, and whenever the 
Engineer shall notify the Contractor in writing, that any man on The Work, is in his opinion, 
incompetent, unfaithful, disorderly, or otherwise unsatisfactory, or refuses to carry out the provisions 
of this contract, or to stop doing bad work when so ordered, or uses threatening or abusive language to 
any official having supervision of the work, such man shall be discharged from the work, and shall not 
again be employed on it, except with the written consent of the Engineer. 
 
18. ANTI-DISCRIMINATION [R.C. 153.59] 
 
 The Contractor hereby agrees that in the hiring of employees for the performance of work 
under this contract or any subcontract, the Contractor, nor any subcontractor, nor any person acting on 
his behalf, shall by reason of race, creed, sex, disability, as defined in Section 4112.01 of the Revised 
Code, or color, discriminate against any citizen of the state in the employment of labor or workers who 
are qualified and available to perform the work to which the employment relates. 
 The Contractor also agrees that the Contractor, nor any subcontractor, nor any person on his 
behalf shall, in any manner, discriminate against or intimidate any employee hired for the performance 
of work under this contract on account of race, creed, sex, disability, as defined in Section 411.01 of 
the Revised Code, or color. 
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19. FORFEITURE FOR PROHIBITED DISCRIMINATION [R.C. 153.60] 
 
 If the Contractor breaches any of the above provisions against discrimination, there shall be 
deducted from the amount payable to the Contractor under this contract, a forfeiture of twenty-five 
dollars for each person who is discriminated against or in violation of this contract.  If there is a second 
violation of breach of the provisions against discrimination, the contract shall be cancelled or 
terminated by the County and all of the money due for such subsequent violations of this 
discrimination clause may be forfeited. 
 
20. MINIMUM WAGE RATES 
 
 The minimum wage to be paid to all skilled labor, intermediate grade labor, and unskilled and 
common labor employed on this contract shall be in accordance with the schedule of the “Davis-Bacon 
Wage Decision” as ascertained and determined by the US Housing and Urban Development 
Department, Office of Labor Relations as applicable. 
 
21. PAYROLL RECORDS  

 
Keep payroll records as specified in ORC 4115.07 or as required by Federal law.  

Authorized representatives of the Engineer may inspect the certified payroll and other payroll records. 
Upon completion of the Work and before receiving the final estimate and when required by ORC 
4115.07, submit an affidavit stating that wages have been paid according to the minimum rates 
specified in the Contract Documents. 
 
22. MATERIALS AND WORKMANSHIP 
 
 The materials shall be of the best quality and especially adapted to the service required, and 
wherever the characteristics of any materials are not particularly specified, such material shall be used 
as is customary in first class work of a nature for which the material is employed.  All materials shall, 
if required, be tested and shall fulfill the requirements specified.  The Owner shall make physical test, 
but the Contractor shall furnish test pieces and samples, in the number, shape, size, and finish and 
required by the Engineer.  The failure of test specimens to fully conform to the requirements of the 
specifications shall be sufficient cause for the rejection of the whole melt, pour, or stock from which 
the samples were obtained.  The workmanship shall be of the highest class throughout. 
 
23. DEFECTIVE WORK AND MATERIALS 
 
 The inspection of the work shall not relieve the Contractor of any of his obligations to fulfill his 
contract as herein prescribed, and defective work shall be made good and unsuitable material shall be 
rejected, not withstanding that such work and materials have been previously overlooked by the 
Engineer and accepted or estimated for payment.  If the work, or any part thereof, shall be found 
defective before the final acceptance of the whole work, the Contractor shall forthwith make good such 
defects without compensation, in a manner satisfactory to the Engineer, and if any of the material 
brought upon the ground for use in the work, or selected for the same, shall be condemned by the 
Engineer as unsuitable or not in conformity with the specifications; the Contractor shall forthwith 
discard such materials and remove them to a satisfactory distance from the vicinity of the work, and 
shall not again submit the same.  If the Contractor shall fail to replace any defective work or materials 
after reasonable notice, the Engineer may cause such defective work or materials to be replaced and the 
expense thereof shall be deducted from the amount to be paid to the Contractor. 
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24. OWNERS RIGHT TO SUSPEND OR TERMINATE CONTRACT 
 

a) The Engineer may cause the work to be suspended whenever in his opinion the weather 
is not suitable for doing the work or for any other just or reasonable cause.  Upon any 
suspension of the work, the Contractor shall snugly pile all material and he shall 
immediately thereafter remove all rubbish and surplus material from the place of work.  
In case of such suspension, the time within which the Contractor shall finish the work 
may be extended by as many days as he may have thus been delayed. 

 
b) If the Contractor shall at any time abandon the work, or if at any time the Engineer shall 

be of the opinion, and shall so certify to the Contractor and the County, that the work or 
any portion of it is unnecessarily delayed, or that the Contractor is willingly or 
knowingly violating any portion of his contract or executing it in bad faith, as far as 
claims of the Contractors are concerned, and the materials delivered at the site, and/or 
incorporated into the work shall become the property of Athens County. 

 
25. FAILURE TO COMPLETE WORK ON TIME 
 
 If the Contractor fails to complete the work within the time allowed by the Contract, or 
extension thereof, the County Engineer shall keep accurate account of all expenditures for inspection, 
supervision, and all other similar engineering services in connection with the improvement and same 
shall be charged to the contractor.  The amount of such expenditures shall be retained out of any 
estimates due or to become due to such Contractor. 
 
26. EXTENSION OF TIME 
 
 If the Contractor is obstructed or delayed in the prosecution or completion of the work by 
neglect, delay, or default of any other contractor for adjoining contiguous work, or by any damage that 
may happen thereto by the unusual action of the elements, or by the abandonment of the work by the 
employees in general strike, or by any delay on the part of the Owner in doing the work, or furnishing 
the material to be done and furnished by it, the Contractor shall have no claim for damage for any such 
cause or delay, but, he shall in such case be entitled to such extension of time specified herein for the 
completion of work as the Engineer shall, in writing, certify to be just and proper, provided, however; 
that claim for such extension of time is made by the Contractor, in writing, within one (1) week from 
the time when such alleged cause for delay shall occur. 
 When a delay occurs due to unforeseen causes beyond the control and without fault, or 
negligence of the Contractor, including but not restricted to:  acts of God, acts of the public enemy, 
acts of Government, acts of the State, or any political subdivision thereof; fires, floods, epidemics, 
strikes except those caused by improper acts or omissions of the Contractor, extraordinary delays in 
delivery of materials caused by strikes, lockouts, wrecks, freight embargoes, (acts of governments), or 
acts of God, the time of completion shall be extended in whatever amount is determined by the County 
to be equitable. 
 An act of God is construed to mean an earthquake, flood, cloudburst, cyclone, or other 
cataclysmic phenomenon of nature beyond the power of the Contractor to foresee or to make 
preparation in defense of:  A rain, windstorm, or other natural phenomenon of normal intensity, based 
on U.S. Weather Bureau reports; for the particular locality and for the particular season of the year in 
which The Work is being prosecuted shall not be construed as an “act of God”, and no extension of 
time will be granted for the delay’s resulting there from. 
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27. WORK ON SUNDAYS AND HOLIDAYS 
 
 No Work shall be permitted on Sundays or legal Holidays except to save property or life, or in 
case of extraordinary emergency and then only as authorized or directed by the Engineer. 
 
28. WORK TO BE SUBLET 
 
 In the event that the Contractor elects to sublet a part, or a portion of this contract, he shall first 
give written notice to the Owner.  No part of the Contract shall be sublet without the written approval 
of the Owner. 

Make payment to each subcontractor and supplier within 10 Calendar Days after receipt of 
payment from the County for Work performed or materials delivered or incorporated into the Project, 
according to ORC 4113.61, provided that the pay estimate prepared by the Engineer includes Work 
performed or materials delivered or incorporated into the public improvement by the subcontractor or 
supplier.  

Also require that this contractual obligation be placed in all subcontractor and supplier 
contracts that it enters into and further require that all subcontractor and suppliers place the same 
payment obligation in each of their lower tier contracts. If the Contractor, subcontractors, or supplier 
subject to this provision fail to comply with the 10 Calendar Day requirement, the offending party shall 
pay, in addition to the payment due, interest in the amount of 18 percent per annum of the payment 
due, beginning on the eleventh Calendar Day following the receipt of payment from the County and 
ending on the date of full payment of the payment due plus interest.  

Repeated failures to pay subcontractors and suppliers timely pursuant to this subsection will 
result in a finding by the County that the Contractor is in breach of Contract and subject to all legal 
consequences that such a finding entails. Further, repeated failures to pay timely pursuant to this 
subsection will result in a lower evaluation score for the Contractor and those subcontractors who are 
subject to evaluation by the County. 
 
29. TRAFFIC TO BE MAINTAINED 
 
 Unless authorized by the Contract Documents for the Specific Contract, the Contractor shall 
not close to traffic any bridge, or culvert, or any portion of the highway during the progress of the 
work.  To facilitate the maintaining of traffic, temporary site detours, bypasses, bridges, or culverts 
may be constructed when provided for by the Contract or authorized by the Engineer.  The Engineer 
must approve any such construction before being put into service.  The Contractor shall maintain such 
temporary construction in the manner necessary to facilitate safe and expeditious flow of traffic, and 
the Engineer shall be the final judge as to whether or not such temporary construction meets these 
conditions. 
 
30.  ENVIRONMENTAL PROTECTION 

  
Comply with all Federal, State, and local laws and regulations controlling pollution of the 

environment. Avoid polluting streams, lakes, ponds, and reservoirs with fuels, oils, bitumens, 
chemicals, sediments, or other harmful materials, and avoid polluting the atmosphere with particulate 
and gaseous matter.  

Fording of streams is prohibited. Causeways for stream and river crossings or for Work below a 
bridge are permitted provided:  

 
a)  The causeway is constructed according to 207.03.B.8.b.  
 

For 
Rev

iew
 O

nly
 

Offic
ial

 B
id 

Pac
ke

t a
va

ila
ble

 at
 

Athe
ns

 C
ou

nty
 E

ng
ine

er'
s O

ffic
e



- 10 - 
 

b)  The causeway complies with the requirements of the 404 Permit the Department 
obtained for the Project.  
 
c)  The Contractor obtains a 404 Permit from the U.S. Army Corps of Engineers if the 
Department has not obtained such a permit. Obtain the 404 Permit prior to beginning 
construction of the causeway. The Department does not guarantee that the Contractor 
will be able to obtain a 404 Permit.  

 
Comply with all current provisions of the Ohio Water Pollution Control Act, (OWPCA), (ORC 

Chapter 6111). The County will obtain a storm water permit under the OWPCA provisions when the 
plan work acreage requires a permit. The storm water permit will not cover the Contractor’s work 
outside the Project limits shown on the Plans. Apply for a permit to cover operations outside the 
Project limits shown on the plans as required by the OWPCA provisions. When the County has not 
applied for a permit on the Project and a permit is required under the provisions of the OWPCA 
because of the total area of the Contractor’s work, apply for, obtain, and comply with the required 
permit for both the Work within Project limits and the Contractor’s work.  

The County has obtained the required permits from the U.S. Army Corps of Engineers and 
Ohio EPA for Work in the “Waters of the United States” and isolated wetlands under ORC Chapter 
6111. Comply with the requirements of these permits.  

When equipment is working next to a stream, lake, pond, or reservoir, spill response equipment 
is required in the event of a hydraulic leak. Do not stockpile fine material next to a stream, lake, pond, 
or reservoir.  

Take precautions to avoid demolition debris and discharges associated with the excavation and 
hauling of material from entering the stream. Remove any material that does fall into the stream as 
soon as possible.  

When excavating in or adjacent to streams, separate such areas from the main stream by a dike 
or barrier to keep sediment from entering the stream. Take care during the construction and removal of 
such barriers to minimize sediment entering the stream.  

Accomplish control of ground water and water in excavations in a manner that prevents the 
degradation of the water quality of any surface water. Install wells and well points with suitable 
screens and filters where necessary to prevent the continuous pumping of fines. Pump sediment-laden 
water in a manner to prevent degradation of streams, lakes, ponds, or other areas of water 
impoundment. Such prevention may involve but is not limited to the means and methods described in 
Item 207. Use the current version of the Sediment and Erosion Control Handbook to plan this work. 
Use the methods necessary to prevent adverse effects to surface waters as provided in OAC-3745-1-04. 
The cost of constructing and maintaining these measures is incidental to the Contract. 

Contain, collect, characterize and legally dispose of all waste water and sludge generated 
during the work. Do not mix waste water with storm water. Do not discharge any waste water without 
the appropriate regulatory permits. Manage waste water and sludge in accordance with ORC Chapter 
6111 and all other laws, regulations, permits and local ordinances relating to this waste. Waste water 
management is incidental to the Work unless otherwise specified in the contract.  

Control the fugitive dust generated by the Work according to OAC-3745-17-07(B), OAC-3745-
17-08, OAC-3745-15-07, and OAC-3745-17-03 and local ordinances and regulations. In addition, use 
dust control measures when fugitive dust creates unsafe conditions as determined by the Engineer. 
Perform this work without additional compensation except for Item 616.  

Perform open burning according to 105.16. 
 
31. BARRICADES, LIGHTING AND WATCHMEN 
 
 The Contractor at his own expense shall place proper Barricades and other proper Traffic 
Control Devices along and around all construction where hazards and danger to traffic exists, and shall 
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take such other precautions as are necessary to protect life and property, and shall place and maintain 
sufficient Lights at night for protection of the public.  Watchmen shall be provided where safety 
requirements indicate. 
 
32. ALTERNATE PLANS 
 
 In the event the County Commissioners elect to advertise for and receive Alternate Plans for 
the construction or erection of a bridge or structure, the bidder may at his option submit an alternate 
plan or plans for a different type of structure, or structures than that submitted by the County Engineer.  
Such plan or plans together with specifications shall be filed in the office of the County Engineer for a 
period of fifteen (15) days, prior to the date for receiving bids.  Such plans and specifications shall 
show the number of spans, the length of each, the nature, quantity, quality, and size of materials to be 
used, the length of the structure when completed, and whether there is any patent on the proposed plan, 
or any part thereof, and if so, on what part thereof. 
 
33. REMOVED MATERIALS 
 
 Unless otherwise provided for in the Contract, all existing road or bridge materials taken from 
the work shall be the property of Athens County.  These materials shall be placed by the Contractor at 
his expense, at or on an area along the side of the road designated by the Engineer, for removal by the 
County. 
 
34. PATENTS 
 
 The Contractor shall indemnify, keep and save harmless the Owner from all liabilities, 
judgments, costs, damages, and expenses which may in any wise come against the Owner by devices, 
equipment, or processes furnished, or used in the performance of the work under this Contract, by 
reason of the use of Patented designs furnished by the Contractor and accepted by the Owner. 
 In the event that any claim, suit or action at law, or in equity of any kind whatsoever, is made 
or brought against the Owner involving any such Patents, then the Owner shall have the right to retain 
from the money due and to become due the Contractor, a sufficient amount of money as shall be 
considered necessary by the Owner, to protect itself against loss until such claim, suit, or action shall 
have been settled and evidence to that effect shall have been furnished to the satisfaction of the Owner. 
 
35. PREVENTION OF, AND INDEMNIFICATION FOR, ACCIDENTS 
 
 The Contractor, during the performance of the work, shall take all necessary precautions and 
place proper guards, or signs for the prevention of accidents, and shall put up and keep suitable and 
sufficient lights and other signals; and shall Indemnify and save harmless the County and its officers, 
agents and employees from all damages and costs, to which they may be put by reason of injury to 
person or property of another resulting from his negligence, or carelessness in the performances of the 
work, or in guarding the same, or from any improper materials, implements, or appliances used in its 
construction, or by, or on account of any act, or omission of the Contractor or his agents.  The whole or 
so much of the moneys due under and by virtue of this Contract as shall be considered necessary by the 
Owner may, at his option, be retained by the Owner until all suits, or claims for damages as, aforesaid, 
shall have been settled, and evidences to that effect furnished to the satisfaction of the Owner. 
 
36. INSURANCE AND WORKERS’ COMPENSATION 
 
Contractor shall indemnify and save harmless the State and all of its representatives, municipalities, 
counties, public utilities, any affected railroad or railway company, and any fee owner from whom a 
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temporary Right-of-Way was acquired for the Project from all suits, actions, claims, damages, or costs 
of any character brought on account of any injuries or damages sustained by any person or property on 
account of any negligent act or omission by the Contractor or its subcontractors or agents in the 
prosecution or safeguarding of the Work.  
The Contractor shall procure and maintain insurance for liability for damages imposed by law and 
assumed under this Contract, of the kinds and in the amounts hereinafter provided from insurance 
companies authorized to do business in the State by the Ohio Department of Insurance. The cost of 
insurance is incidental to all contract items. Before the execution of the Contract by the Engineer, 
furnish to the County a certificate or certificates of insurance in the form satisfactory to the Department 
demonstrating compliance with this subsection. Provide an insurance certificate or certificates that 
show that the Contractor’s liability and auto policies coverage are not reduced, restricted, or canceled 
until 30 days written notice has been given to the Department by the insurer.  
Mail all certificates and notices to: Athens County Engineer, 16000 Canaanville Rd, Athens Ohio, 
45701. Upon request, the Contractor shall furnish the County with a certified copy of each policy, 
including the provisions establishing premiums.  
 
The types and minimum limits of insurance are as follows:  
 

A. Workers’ Compensation Insurance. Comply with all provisions of the laws and rules of 
the Ohio Bureau of Workers’ Compensation covering all operations under Contract with the 
Department whether performed by it or its subcontractors. In addition, if a portion of the Work 
is performed from a barge or ship or requires unloading material from a barge or ship on a 
navigable waterway of the United States, it is the responsibility of the Contractor to arrange 
coverage for that portion of the Work under the Longshore and Harborworkers’ Compensation 
Act [33 USC Section 901 et seq.] and the Jones Act [5 USC Section 751 et seq.] and provide 
proof of coverage to the Department.  

 
B. Commercial General Liability Insurance. The minimum limits for liability insurance are 
as follows:  

 
General Aggregate Limit - $2,000,000 
Products - Completed Operations  
Aggregate Limit $2,000,000  
Personal and Advertising Injury Limit $1,000,000  
Each Occurrence Limit $1,000,000  

 
Obtain the above minimum coverages through primary insurance or any combination of 
primary and umbrella insurance. In addition, the Department will require the General 
Aggregate Limit on a per project basis.  
Ensure that the Commercial General Liability Insurance policy names the County of Athens, 
Engineer, its officers, agents, and employees as additional insureds with all rights to due 
notices in the manner set out above. Obtain Explosion, Collapse, and Underground (XCU) 
coverage at the same limits as the commercial general liability insurance policy. In addition, if 
blasting is to be performed, obtain XCU coverage providing a minimum Aggregate Limit of 
$5,000,000 and Each Occurrence Limit of $1,000,000. Submit proof of insurance, 
endorsements, and attachments to the Engineer prior to starting the Work.  

 
C. Comprehensive Automobile Liability Insurance. The Comprehensive Automobile 
Liability policy shall cover owned, non-owned, and hired vehicles with minimum limits as 
follows:  
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Bodily Injury and Property Damage Liability Limit  
Each Occurrence $1,000,000  

 
Insurance coverage in the minimum amounts set forth neither relieves the Contractor from 
liability in excess of such coverage, nor precludes the County from taking such other actions as 
are available to it under any other provisions of this Contract or otherwise in law.  
Clearly set forth all exclusions and deductible clauses in all proof of insurance submitted to the 
County. The Contractor is responsible for the deductible limit of the policy and all exclusions 
consistent with the risks it assumes under this Contract and as imposed by law.  

 
If the Contractor provides evidence of insurance in the form of certificates of insurance, valid for a 
period of time less than the period during which the Contractor is required by terms of this Contract, 
then the County will accept the certificates, but the Contractor is obligated to renew its insurance 
policies as necessary. Provide new certificates of insurance from time to time, so that the County is 
continuously in possession of evidence that the Contractor’s insurance is according to the foregoing 
provisions.  
If the Contractor fails or refuses to renew its insurance policies or the policies are canceled or 
terminated, or if aggregate limits have been impaired by claims so that the amount available is under 
the minimum aggregate required, or modified so that the insurance does not meet the requirements of 
107.12.C, the County may refuse to make payment of any further monies due under this Contract or 
refuse to make payment of monies due or coming due under other contracts between the Contractor 
and the County. The County in its sole discretion may use monies retained pursuant to this subsection 
to renew or increase the Contractor’s insurance as necessary for the periods and amounts referred to 
above. Alternatively, should the Contractor fail to comply with these requirements, the County may 
default the Contractor and call upon the Contractor’s Surety to remedy any deficiencies. During any 
period when the required insurance is not in effect, the Engineer may suspend performance of the 
Contract. If the Contract is so suspended, the Contractor is not entitled to additional compensation or 
an extension of time on account thereof.  
Nothing in the Contract Documents and insurance requirements is intended to create in the public or 
any member thereof a third party beneficiary hereunder, nor is any term and condition or other 
provision of the Contract intended to establish a standard of care owed to the public or any member 
thereof. 
 
37. CLEANING UP 
 
 Upon completion of the work all surfaces disturbed during the work shall be restored in a 
satisfactory manner, and all tools, plant and equipment, and other property belonging to the Contractor, 
shall be removed and the site of the wok left clear, and in a condition equal to that existing prior to the 
beginning of work under the Contract. 
 
38. LUMP SUM PRICES 
 
 Where work is to be paid for by the Lump Sum, it is hereby, expressly agreed that in said Lump 
Sum shall be included all materials, labor, tools, and equipment required to fully complete the work, 
notwithstanding, that while the work may be fully shown on the Drawings, it may be partially 
described in other parts of the Contract Documents and vice versa. 
 
39. PARTIAL PAYMENTS 
 
 The Contractor will be paid in accordance with Ohio Revised Code Sections 153.12, 153.13, 
and 153.14 

For 
Rev

iew
 O

nly
 

Offic
ial

 B
id 

Pac
ke

t a
va

ila
ble

 at
 

Athe
ns

 C
ou

nty
 E

ng
ine

er'
s O

ffic
e



- 14 - 
 

 
40. FINAL ESTIMATE 
 
 The Engineer shall, as soon as practicable after the final acceptance of the work done under this 
Contract, make a Final Estimate of the amount of the work done, and the value thereof.  Such Final 
Estimate shall be approved by the Owner, after which, the Owner, shall pay the sum so found to be due 
hereunder, after deducting there from, all previous payments, and all amount to be withheld under the 
Contract.  All prior partial Estimates may be subjected to correction in the Final Estimate and payment. 
 
41. UNDERGROUND UTILITIES 
 
 If the construction area may involve underground utility facilities, the Contractor, at least two 
working days prior to commencing construction operations in the construction area, shall cause notice 
to be given to the registered underground utility protection services and the owners of any underground 
utility facilities shown on the plans.  The notice shall be in writing, by telephone, or in person.  If the 
contractor gives written notice, it shall be by certified mail, return receipt requested.  Identity and 
Location of Utilities are specified in the plans. 
 
42. ADDITIONAL SPECIFICATIONS INCORPORATED HEREIN BY REFERENCE 
 
 Construction and Materials Specifications as set forth in the latest issue of the “State of Ohio, 
Department of Transportation, Construction and Materials Specifications” (ODOT CMS) and all 
supplemental specifications thereto, not otherwise provided for in these General Specifications, are 
incorporated herein by reference, and made a part of these General Specifications.  Where a conflict 
exists between these specifications and the ODOT CMS, these specifications and the project plans 
shall govern. 

The terms “engineer” or “county” shall be substituted as appropriate where the ODOT CMS 
refers to the “department”. 
 
43. GUARANTEE 
 
 The Contractor shall guaranty that all materials and equipment furnished and work performed 
under this contract are free from all defects for a period of one (1) year from the date of final payment.  
The provisions of Paragraphs 18 and 19 shall apply to any defect in the work, materials, apparatus or 
workmanship of the project or failure in the operation or performance of any part thereof or guarantees 
required hereunder determined by the Engineer to have occurred, developed or appeared during the 
guaranty period.  Ten percent (10%) of the Performance Bond shall remain in full force and effect 
through the guaranty period and until all defects detected during the guaranty period have been 
corrected to the satisfaction of the Owner.  The Owner shall evidence release of the Performance Bond 
in writing and the Bond shall be in effect until said release has been obtained from the Owner. 
 The Contractor shall be required to show proof of insurance coverage meeting the requirements 
of Paragraph 31 prior to performing any work on the project during the guaranty period. 
 
44. RELEASE OF OWNER 
 
 The end of the guaranty period shall be and shall operate as a release by the Contractor of all 
claims against and all liability of the Owner by reason of this Contract, and all things done or 
performed by the Contractor there under. 
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45. UNBALANCED BIDDING 
 
 Bid all items correctly and price each quantity as indicated in the Bid Documents.  The County 
will reject a mathematically unbalanced bid if the bid is also materially unbalanced.  A mathematically 
unbalanced bid is one that contains lump sum or unit price items that do not include reasonable labor, 
equipment, and material costs plus a reasonable proportionate share of the bidder’s overhead costs, 
other indirect costs, and anticipated profit.  A bid is materially unbalanced when the County 
determines that an award to the bidder submitting a mathematically unbalanced bid will not result in 
the lowest ultimate cost to the County. 
 
46. DISPUTES AND CLAIMS 
 
 When a contractor (sub-contractors must pursue dispute through the contractor) feels there is 
additional work beyond the scope of the project due to changing site conditions or other unforeseen 
cause, he shall address his concern to the on site project representative who will contact the project 
engineer for on site dispute resolution.  If an on site resolution cannot be reached, the contractor shall 
submit the issue in writing to the County Engineer who will investigate and meet with the contractor to 
try to resolve the issue.  The Engineer will notify the contractor in writing of his decision and the 
contractor may accept the decision or he may file a claim with the appropriate Court. 
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SECTION V 
 
 
 

State of Ohio Wage Rates 
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Prevailing Wage Determination Cover Letter

County:

Determination Date: 04/03/2019
Expiration Date: 07/03/2019

THE FOLLOWING PAGES ARE PREVAILING RATES OF WAGES ON PUBLIC IMPROVEMENTS FAIRLY ESTIMATED TO BE MORE THAN THE AMOUNT IN O.R.C. SEC.
4115.03 (b) (1) or (2), AS APPLICABLE.

Section 4115.05 provides, in part: “Where contracts are not awarded or construction undertaken within ninety days from the date of the establishment of the prevailing wages,
there shall be a redetermination of the prevailing rate of wages before the contract is awarded.” The expiration date of this wage schedule is listed above for your convenience
only. This wage determination is not intended as a blanket determination to be used for all projects during this period without prior approval of this Department.

Section 4115.04, Ohio Revised Code provides, in part: “Such schedule of wages shall be attached to and made a part of the specifications for the work, and shall be printed on
the bidding blanks where the work is done by contract...”

The contract between the letting authority and the successful bidder shall contain a statement requiring that mechanics and laborers be paid a prevailing rate of wage as
required in Section 4115.06, Ohio Revised Code.

The contractor or subcontractor is required to file with the contracting public authority upon completion of the project and prior to final payment therefore an affidavit stating that
he has fully complied with Chapter 4115 of the Ohio Revised Code.

The wage rates contained in this schedule are the “Prevailing Wages” as defined by Section 4115.03, Ohio Revised Code (the basic hourly rates plus certain fringe benefits).
These rates and fringes shall be a minimum to be paid under a contract regulated by Chapter 4115 of the Ohio Revised Code by contractors and subcontractors. The prevailing
wage rates contained in this schedule include the effective dates and wage rates currently on file. In cases where future effective dates are not included in this schedule,
modifications to the wage schedule will be furnished to the Prevailing Wage Coordinator appointed by the public authority as soon as prevailing wage rates increases are
received by this office.

“There shall be posted in a prominent and accessible place on the site of work a legible statement of the Schedule of Wage Rates specified in the contract to the various
classifications of laborers, workmen, and mechanics employed, said statement to remain posted during the life of such contract.” Section 4115.07, Ohio Revised Code.

Apprentices will be permitted to work only under a bona fide apprenticeship program if such program exists and if such program is registered with the Ohio Apprenticeship
Council.

Section 4115.071 provides that no later than ten days before the first payment of wages is due to any employee of any contractor or subcontractor working on a contract
regulated by Chapter 4115, Ohio Revised Code, the contracting public authority shall appoint one of his own employees to act as the prevailing wage coordinator for said
contract. The duties of the prevailing wage coordinator are outlined in Section 4115.071 of the Ohio Revised Code.

Section 4115.05 provides for an escalator in the prevailing wage rate. Each time a new rate is established, that rate is required to be paid on all ongoing public improvement
projects.

A further requirement of Section 4115.05 of the Ohio Revised Code is: “On the occasion of the first pay date under a contract, the contractor shall furnish each employee not
covered by a collective bargaining agreement or understanding between employers and bona fide organizations of Labor with individual written notification of the job
classification to which the employee is assigned, the prevailing wage determined to be applicable to that classification, separated into the hourly rate of pay and the fringe
payments, and the identity of the prevailing wage Coordinator appointed by the public authority. The contractor or subcontractor shall furnish the same notification to each
affected employee every time the job classification of the employee is changed.”

Work performed in connection with the installation of modular furniture may be subject to prevailing wage.

THIS PACKET IS NOT TO BE SEPARATED BUT IS TO REMAIN COMPLETE AS IT IS SUBMITTED TO YOU. (Reference guidelines and forms are included in this
packet to be helpful in the compliance of the Prevailing Wage law.)
wh1500
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Name of Union: Labor HevHwy 3

Change # : LCN01-2018fbLocalHevHwy3

Craft : Laborer Group 1 Effective Date : 05/01/2018 Last Posted : 04/11/2018
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Laborer
Group 1

$30.62 $6.90 $3.60 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $41.67 $56.98

Group 2 $30.79 $6.90 $3.60 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $41.84 $57.24

Group 3 $31.12 $6.90 $3.60 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $42.17 $57.73

Group 4 $31.57 $6.90 $3.60 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $42.62 $58.41

Watch
Person

$23.35 $6.90 $3.60 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $34.40 $46.08

Apprentice Percent

0-1000 hrs 60.00 $18.37 $6.90 $3.60 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $29.42 $38.61

1001-2000
hrs

70.00 $21.43 $6.90 $3.60 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $32.48 $43.20

2001-3000
hrs

80.00 $24.50 $6.90 $3.60 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $35.55 $47.79

3001-4000
hrs

90.00 $27.56 $6.90 $3.60 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $38.61 $52.39

More than
4000 hrs

100.00 $30.62 $6.90 $3.60 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $41.67 $56.98

Special Calculation Note : Watchmen have no Apprentices. Tunnel Laborer rate with air-pressurized add $1.00 to the above wage rate.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice
3 Journeymen to 1 Apprentice thereafter

ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, BELMONT,
BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD, DARKE,
DEFIANCE, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, FULTON,
GALLIA, GREENE, GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING, HOLMES, JACKSON,
JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN, MADISON,
MARION, MEIGS, MERCER, MIAMI, MONROE, MONTGOMERY,
MORGAN, MORROW, MUSKINGUM, NOBLE, PAULDING, PERRY,
PICKAWAY, PIKE, PREBLE, PUTNAM, RICHLAND, ROSS, SCIOTO,
SENECA, SHELBY, TUSCARAWAS, UNION, VAN WERT, VINTON,
WARREN, WASHINGTON, WAYNE, WILLIAMS, WYANDOT

Special Jurisdictional Note : Hod Carriers and Common Laborers - Heavy, Highway, Sewer, Waterworks, Utility, Airport, Railroad, Industrial
and Building Site, Sewer Plant, Waste Water Treatment Facilities Construction

Details :
Group 1
Laborer (Construction); Plant Laborer or Yardman, Right-of-way Laborer, Landscape Laborer, Highway Lighting Worker, Signalization Worker, (Swimming)
Pool Construction Laborer, Utility Man, *Bridge Man, Handyman, Joint Setter, Flagperson, Carpenter Helper, Waterproofing Laborer, Slurry Seal, Seal
Coating, Surface Treatment or Road Mix Laborer, Riprap Laborer & Grouter, Asphalt Laborer, Dump Man (batch trucks), Guardrail & Fence Installer, Mesh
Handler & Placer, Concrete Curing Applicator, Scaffold Erector, Sign Installer, Hazardous Waste (level D), Diver Helper, Zone Person and Traffic Control.

*Bridge Man will perfomr work as per the October 31, 1949, memorandum on concrete forms, byand between the United Brotherhood of Caprpenters and
Joiners of Americ and the Laborers' International Union of North America, which states in; "the moving, cleaning, oiling and carrying to the next point of
erection, and the stripping of forms which are not to be re-used, and forms on all flat arch work shall be done by memebers of the Laborers' International
Union of North America."

Group 2
Asphalt Raker, Screwman or Paver, Concrete Puddler, Kettle Man (pipeline), All Machine-Driven Tools (Gas, Electric, Air), Mason Tender, Brick Paver,
Mortar Mixer, Skid Steer, Sheeting & Shoring Person, Surface Grinder Person, Screedperson, Water Blast, Hand Held Wand, Power Buggy or Power
Wheelbarrow, Paint Striper, Plastic fusing Machine Operator, Rodding Machine Operator, Pug Mill Operator, Operator of All Vacuum Devices Wet or Dry,
Handling of all Pumps 4 inches and under (gas, air or electric), Diver, Form Setter, Bottom Person, Welder Helper (pipeline), Concrete Saw Person, Cutting
with Burning Torch, Pipe Layer, Hand Spiker (railroad), Underground Person (working in sewer and waterline, cleaning, repairing and reconditioning).
Tunnel Laborer (without air),Caisson, Cofferdam (below 25 feet deep), Air Track and Wagon Drill, Sandblaster Nozzle Person, Hazardous Waste (level B),

1
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***Lead Abatement, Hazardous Waste (level C)

***Includes the erecting of structures for the removal, including the encapsulation and containment of Lead abatement process.

Group 3
Blast and Powder Person, Muckers will be defined as shovel men working directly with the miners, Wrencher (mechanical joints & utility pipeline), Yarner,
Top Lander, Hazardous Waste (level A), Concrete Specialist, Curb Setter and Cutter, Grade Checker, Concrete Crew in Tunnels. Utility pipeline Tappers,
Waterline, Caulker, Signal Person will receive the rate equal to the rate paid the Laborer classification for which the Laborer is signaling.

Group 4
Miner,Welder, Gunite Nozzle Person

A.) The Watchperson shall be responsible to patrol and maintain a safe traffic zone including but not limited to barrels, cones, signs, arrow boards, message
boards etc.
The responsibility of a watchperson is to see that the equipment, job and office trailer etc. are secure.

2
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Name of Union: Labor Local 83

Change # : LCN01-2018fbLoc83

Craft : Laborer Effective Date : 06/01/2018 Last Posted : 05/30/2018
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Laborer
Group 1

$35.41 $6.90 $3.60 $0.40 $0.00 $0.00 $0.00 $0.15 $0.28 $46.74 $64.45

Group 2 $35.66 $6.90 $3.60 $0.40 $0.00 $0.00 $0.00 $0.15 $0.28 $46.99 $64.82

Group 3 $35.81 $6.90 $3.60 $0.40 $0.00 $0.00 $0.00 $0.15 $0.28 $47.14 $65.05

Apprentice Percent

0-1000 hrs 60.00 $21.25 $6.90 $3.60 $0.40 $0.00 $0.00 $0.00 $0.15 $0.28 $32.58 $43.20

1001-2000
hrs

70.00 $24.79 $6.90 $3.60 $0.40 $0.00 $0.00 $0.00 $0.15 $0.28 $36.12 $48.51

2001-3000
hrs

80.00 $28.33 $6.90 $3.60 $0.40 $0.00 $0.00 $0.00 $0.15 $0.28 $39.66 $53.82

3001-4000
hrs

90.00 $31.87 $6.90 $3.60 $0.40 $0.00 $0.00 $0.00 $0.15 $0.28 $43.20 $59.13

More than
4000 hrs

100.00 $35.41 $6.90 $3.60 $0.40 $0.00 $0.00 $0.00 $0.15 $0.28 $46.74 $64.45

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice
4 Journeymen to 1 Apprentice

ADAMS, ATHENS, GALLIA, HIGHLAND, JACKSON, LAWRENCE,
MEIGS, PIKE, ROSS, SCIOTO, VINTON

Special Jurisdictional Note :

Details :
Group 1
Building & Construction Laborers, Signalman, Plaster Tenders, Carpenter Tenders, Mason Tenders, Mortar Mixers, Pipe Layers, Bottom Man, Sheeting &
Shoring Men, Watchmen & Waterboy.

Group 2
Air & Machine Driver Tool Operators, Hand Spikers, Chain Saws, Powered Concrete Buggies, Asphalt Rakers & Smoothers, Form Setters (Street &
Highway) Burning & Cutting Torches

Group 3
Gunnite Machine Operator, Gunnite Nozzle Man, Powder Men & Blasters, Miners (Tunnel & Caisson) Muckers (Tunnel & Caisson).

All Hazardous & High Work performed in excess of 25 ft. above solid base shall pay .25 per hour above Classification.

In the erection, alteration, repair or demolition of reinforced concrete chimneys, masonry chimneys, silos, and furnaces, the following rates shall apply:

25- 100 ft. $1.00 per hour/over base rate 150-200 ft. $1.50 per hour/over base rate
100-150 ft. $1.25 per hour/over base rate 200-250 ft. $1.75 per hour/over base rate
Over 250 ft. $2.00 per hour/over base rate
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Name of Union: Operating Engineers - HevHwy Zone II

Change # : LCN01-2018fbLoc18hevhwyII

Craft : Operating Engineer Effective Date : 07/05/2018 Last Posted : 07/05/2018
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Operator
Class 1

$35.89 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $51.04 $68.98

Class 2 $35.77 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $50.92 $68.80

Class 3 $34.73 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $49.88 $67.24

Class 4 $33.55 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $48.70 $65.47

Class 5 $28.09 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $43.24 $57.28

Class 6 $36.14 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $51.29 $69.36

Apprentice Percent

1st Year 50.00 $17.94 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $33.10 $42.07

2nd Year 60.00 $21.53 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $36.68 $47.45

3rd Year 70.00 $25.12 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $40.27 $52.83

4th Year 80.00 $28.71 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $43.86 $58.22

Field Mech
Trainee
Class 2

1st year 49.85 $17.89 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $33.04 $41.99

2nd year 59.78 $21.46 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $36.61 $47.33

3rd year 69.77 $25.04 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $40.19 $52.71

4th year 79.73 $28.62 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $43.77 $58.07

Special Calculation Note : Other: Education & Safety Fund is $0.09 per hour.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
For every (3) Operating Engineer Journeymen employed by the company ,
there may be employed (1) Registered Apprentice or Trainee Engineer through
the referral when they are available. An apprentice, while employed as part of
a crew per Article VIII paragraph 65, will not be subject the apprenticeship
ratios in this collective bargaining agreement.

ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, BELMONT,
BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COSHOCTON, CRAWFORD, DARKE, DEFIANCE,
DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, FULTON, GALLIA,
GREENE, GUERNSEY, HAMILTON, HANCOCK, HARDIN, HARRISON,
HENRY, HIGHLAND, HOCKING, HOLMES, HURON, JACKSON,
JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN, LUCAS,
MADISON, MARION, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE,
OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM,
RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA, SHELBY, STARK,
TUSCARAWAS, UNION, VAN WERT, VINTON, WARREN,
WASHINGTON, WAYNE, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :
**Apprentices will receive a 10% increase on top of the percentages listed above provided they are operating mobile equipment. Mechanic Trainees will
receive 10% increase if they are required to have CDL.

Class 1 - Air Compressors on Steel Erection; Barrier Moving Machine; Boiler Operators, on Compressors or Generators, when mounted on a rig: Cableways,
Combination Concrete mixers & Towers; Concrete Pumps; Concrete Plants ( over 4 yd capacity); Cranes (all types, including Boom Trucks, Cherry Pickers);
Derricks; Draglines, Dredgers (dipper, clam or suction); Elevating Graders or Euclid Loaders; Floating Equipment (all types); Gradalls, Helicopter Crew
(Operator- hoist or winch); Hoes (all types); Hoisting Engines, on shaft or tunnel work; Hydraulic Gantry (lifting system); Industrial - Type Tractors; Jet
Engine Dryers (D8 or D9), Diesel Tractors; Locomotives (standard gage); Maintenance Operators (class A); Mixers, paving (single or double drum);
Mucking Machines; Multiple Scrapers; Piledriving Machines (all types); Power Shovels, Prentice Loader; Quad 9 (double pusher); Rail Tamper (with
automatic lifting and aligning device); Refrigerating Machines (freezer operation); Side Booms; Slip Form Pavers; Tower Dericks; Tree Shredders; Truck
Mounted Concrete Pumps; Tug Boats; Tunnel Machines and /or Mining Machines; Wheel Excavators. Rough Terrain Fork-lift with Winch/Hoist; Compact
Cranes, track rubber over 4,000 pound capacity, self-erecting cranes; stationary, track or truck (all configurations) Bucket trench machines (over 24 inches
wide).

Class 2 - Asphalt Pavers; Automatic Subgrade Machines, self-propelled (CMI-type); Bobcat-type and /or skid steer loader with hoe attachment greater than
7000 lbs.; Boring Machine Operators (more than 48 inches); Bulldozers; Endloaders; Hydro Milling Machine; Kolman-type Loaders (production type-dirt);
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Lead Greasemen; Maintenance Operators, Class B (Portage and Summit Counties only); Pettibone-Rail Equipment; Power Graders; Power Scrapers; Push
Cats; Lighting and Traffic Signal Installation Equipment includes all groups or classifications; Trench Machines (24inch wide and under); Vermeer Type
Concrete saw. Material Transfer Equipment (Shuttle buggy) Asphalt; All rotomills,grinders and planers of all types. Horizontal Directional Drill (Over
50,000 ft.lbs.thrust and over)

Class 3 - A-Frames; Air Compressors, on tunnel work (low Pressure); Asphalt Plant Engineers; Bobcat-type and/or skid steer loader with or without
attachments; Power Boilers (15 lbs pressure and over); Highway Drills (all types); Rollers, asphalt; Pump Operators (installing or operating well Points);
Pumps (4 inch and over discharge); Railroad Tie Inserter/Remover; Rotator (lime-soil Stabilizer), Switch & Tie Tampers (without lifting and aligning
device); Locomotives (narrow gage); Mixers, concrete (more than one bag capacity); Mixers, one bag capacity (side loader); Utilities Operators, (small
equipment); Welding Machines; Material hoist/elevators. Articulating/straight bed end dumps if assigned (minus $4.00 per hour).

Class 4 -Ballast Re-locator; Backfillers, Batch Plants; Bar and Joint Installing Machines; Boring Machine Operators (48 inch or less); Bull Floats; Burlap and
Curing Machines; Concrete Plants (capacity 4 yd and under); Conveyors (highway); Concrete Saws (multiple); Crushers; Deckhands; Farm type tractors,
with attachments (highway), except masonry; Finishing Machines; Firemen, Floating Equipment (all types); Fork Lifts (highway); Form Trenchers; Hydro
Hammers; Hydro Seeders; Pavement Breakers; Plant Mixers; Post Drivers; Post Hole Diggers (power auger); Power Brush Burners; Power Form Handling
Equipment; Road Widening Trenchers; Rollers (brick, grade, macadam); Self-Propelled Power Spreaders; Self-Propelled Sub-Graders; Tractors, pulling
sheepsfoot rollers or graders; Steam Firemen; Vibratory Compactors, with integral power.

Class 5 - Compressors (portable, Sewer, Heavy and Highway); Generators; Inboard-Outboard Motor Boat Launches; Masonry Fork Lifts; Oilers/Helpers;
Power Driven Heaters; Power Scrubbers; Power Sweepers; Pumps (under 4 inch discharge); Signalmen; Drum Fireman (in Asphalt Plant); Oil Heaters
(Asphalt Plant); Tire Repairmen; VAC/ALLS; Fueling and greasing (plus $3.00), compact cranes: track or rubber under 4,000 pounds.

Class 6 - Master Mechanic
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Name of Union: Truck Driver Bldg & HevHwy Class 1
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : LCON1-2017fbBldgHevHwy

Craft : Truck Driver Effective Date : 07/05/2017 Last Posted : 07/05/2017
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Truck
Driver
CLASS 1 4
wheel
service,
dump, and
batch
trucks, Oil
Distributor
- Asphalt
Distributor-
Tandems

$26.49 $7.00 $7.30 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $40.99 $54.24

Apprentice Percent

First 6
months

80.00 $21.19 $7.00 $7.30 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $35.69 $46.29

7-12
months

85.00 $22.52 $7.00 $7.30 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $37.02 $48.27

13-18
months

90.00 $23.84 $7.00 $7.30 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $38.34 $50.26

19-24
months

95.00 $25.17 $7.00 $7.30 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $39.67 $52.25

25-30
months

100.00 $26.49 $7.00 $7.30 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $40.99 $54.24

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
3 Journeymen to 1 Apprentice
per company/project

ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD,
DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON, KNOX, LAWRENCE,
LICKING, LOGAN, LORAIN, LUCAS, MADISON, MAHONING,
MARION, MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE,
OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS,
WOOD, WYANDOT

Special Jurisdictional Note :

Details :
** Asphalt - Oil spray bar man when operating from cab shall receive $0.20 cents per hour above their Basic Hourly Rate.
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Name of Union: Truck Driver Bldg & HevHwy Class 2
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : CN1-2017-fbBldgHevHwy

Craft : Truck Driver Effective Date : 07/05/2017 Last Posted : 07/05/2017
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Truck Driver CLASS 2
Tractor Trailer-Semi
Tractor Trucks-Pole
Trailers-Ready Mix
Trucks-Fuel Trucks-
Asphalt-Oil Spray bar
men- 5 Axle & Over
-Belly Dumps-End
Dumps-Articulated
Dump Trucks- Low
boys-Heavy duty
Equipment(irrespective
of load carried) when
used exclusively for
transportation-Truck
Mechanics (when
needed)

$26.91 $7.00 $7.30 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $41.41 $54.87

Apprentice Percent

First 6 months 80.00 $21.53 $7.00 $7.30 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $36.03 $46.79

7-12 months 85.00 $22.87 $7.00 $7.30 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $37.37 $48.81

13-18 months 90.00 $24.22 $7.00 $7.30 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $38.72 $50.83

19-24 months 95.00 $25.56 $7.00 $7.30 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $40.06 $52.85

25-30 months 100.00 $26.91 $7.00 $7.30 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $41.41 $54.87

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
3 Journeymen to 1 Apprentice
per company/project

ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD,
DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON, KNOX, LAWRENCE,
LICKING, LOGAN, LORAIN, LUCAS, MADISON, MAHONING,
MARION, MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE,
OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS,
WOOD, WYANDOT

Special Jurisdictional Note :

Details :
** Asphalt - Oil spray bar man when operating from cab shall receive $0.20 cents per hour above their Basic Hourly Rate.
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Name of Union: Operating Engineers - HevHwy Zone II

Change # : LCN01-2018fbLoc18hevhwyII

Craft : Operating Engineer Effective Date : 07/05/2018 Last Posted : 07/05/2018
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Operator
Class 1

$35.89 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $51.04 $68.98

Class 2 $35.77 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $50.92 $68.80

Class 3 $34.73 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $49.88 $67.24

Class 4 $33.55 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $48.70 $65.47

Class 5 $28.09 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $43.24 $57.28

Class 6 $36.14 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $51.29 $69.36

Apprentice Percent

1st Year 50.00 $17.94 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $33.10 $42.07

2nd Year 60.00 $21.53 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $36.68 $47.45

3rd Year 70.00 $25.12 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $40.27 $52.83

4th Year 80.00 $28.71 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $43.86 $58.22

Field Mech
Trainee
Class 2

1st year 49.85 $17.89 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $33.04 $41.99

2nd year 59.78 $21.46 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $36.61 $47.33

3rd year 69.77 $25.04 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $40.19 $52.71

4th year 79.73 $28.62 $8.26 $6.00 $0.80 $0.00 $0.00 $0.09 $0.00 $0.00 $43.77 $58.07

Special Calculation Note : Other: Education & Safety Fund is $0.09 per hour.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
For every (3) Operating Engineer Journeymen employed by the company ,
there may be employed (1) Registered Apprentice or Trainee Engineer through
the referral when they are available. An apprentice, while employed as part of
a crew per Article VIII paragraph 65, will not be subject the apprenticeship
ratios in this collective bargaining agreement.

ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, BELMONT,
BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COSHOCTON, CRAWFORD, DARKE, DEFIANCE,
DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, FULTON, GALLIA,
GREENE, GUERNSEY, HAMILTON, HANCOCK, HARDIN, HARRISON,
HENRY, HIGHLAND, HOCKING, HOLMES, HURON, JACKSON,
JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN, LUCAS,
MADISON, MARION, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE,
OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM,
RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA, SHELBY, STARK,
TUSCARAWAS, UNION, VAN WERT, VINTON, WARREN,
WASHINGTON, WAYNE, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :
**Apprentices will receive a 10% increase on top of the percentages listed above provided they are operating mobile equipment. Mechanic Trainees will
receive 10% increase if they are required to have CDL.

Class 1 - Air Compressors on Steel Erection; Barrier Moving Machine; Boiler Operators, on Compressors or Generators, when mounted on a rig: Cableways,
Combination Concrete mixers & Towers; Concrete Pumps; Concrete Plants ( over 4 yd capacity); Cranes (all types, including Boom Trucks, Cherry Pickers);
Derricks; Draglines, Dredgers (dipper, clam or suction); Elevating Graders or Euclid Loaders; Floating Equipment (all types); Gradalls, Helicopter Crew
(Operator- hoist or winch); Hoes (all types); Hoisting Engines, on shaft or tunnel work; Hydraulic Gantry (lifting system); Industrial - Type Tractors; Jet
Engine Dryers (D8 or D9), Diesel Tractors; Locomotives (standard gage); Maintenance Operators (class A); Mixers, paving (single or double drum);
Mucking Machines; Multiple Scrapers; Piledriving Machines (all types); Power Shovels, Prentice Loader; Quad 9 (double pusher); Rail Tamper (with
automatic lifting and aligning device); Refrigerating Machines (freezer operation); Side Booms; Slip Form Pavers; Tower Dericks; Tree Shredders; Truck
Mounted Concrete Pumps; Tug Boats; Tunnel Machines and /or Mining Machines; Wheel Excavators. Rough Terrain Fork-lift with Winch/Hoist; Compact
Cranes, track rubber over 4,000 pound capacity, self-erecting cranes; stationary, track or truck (all configurations) Bucket trench machines (over 24 inches
wide).

Class 2 - Asphalt Pavers; Automatic Subgrade Machines, self-propelled (CMI-type); Bobcat-type and /or skid steer loader with hoe attachment greater than
7000 lbs.; Boring Machine Operators (more than 48 inches); Bulldozers; Endloaders; Hydro Milling Machine; Kolman-type Loaders (production type-dirt);
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Lead Greasemen; Maintenance Operators, Class B (Portage and Summit Counties only); Pettibone-Rail Equipment; Power Graders; Power Scrapers; Push
Cats; Lighting and Traffic Signal Installation Equipment includes all groups or classifications; Trench Machines (24inch wide and under); Vermeer Type
Concrete saw. Material Transfer Equipment (Shuttle buggy) Asphalt; All rotomills,grinders and planers of all types. Horizontal Directional Drill (Over
50,000 ft.lbs.thrust and over)

Class 3 - A-Frames; Air Compressors, on tunnel work (low Pressure); Asphalt Plant Engineers; Bobcat-type and/or skid steer loader with or without
attachments; Power Boilers (15 lbs pressure and over); Highway Drills (all types); Rollers, asphalt; Pump Operators (installing or operating well Points);
Pumps (4 inch and over discharge); Railroad Tie Inserter/Remover; Rotator (lime-soil Stabilizer), Switch & Tie Tampers (without lifting and aligning
device); Locomotives (narrow gage); Mixers, concrete (more than one bag capacity); Mixers, one bag capacity (side loader); Utilities Operators, (small
equipment); Welding Machines; Material hoist/elevators. Articulating/straight bed end dumps if assigned (minus $4.00 per hour).

Class 4 -Ballast Re-locator; Backfillers, Batch Plants; Bar and Joint Installing Machines; Boring Machine Operators (48 inch or less); Bull Floats; Burlap and
Curing Machines; Concrete Plants (capacity 4 yd and under); Conveyors (highway); Concrete Saws (multiple); Crushers; Deckhands; Farm type tractors,
with attachments (highway), except masonry; Finishing Machines; Firemen, Floating Equipment (all types); Fork Lifts (highway); Form Trenchers; Hydro
Hammers; Hydro Seeders; Pavement Breakers; Plant Mixers; Post Drivers; Post Hole Diggers (power auger); Power Brush Burners; Power Form Handling
Equipment; Road Widening Trenchers; Rollers (brick, grade, macadam); Self-Propelled Power Spreaders; Self-Propelled Sub-Graders; Tractors, pulling
sheepsfoot rollers or graders; Steam Firemen; Vibratory Compactors, with integral power.

Class 5 - Compressors (portable, Sewer, Heavy and Highway); Generators; Inboard-Outboard Motor Boat Launches; Masonry Fork Lifts; Oilers/Helpers;
Power Driven Heaters; Power Scrubbers; Power Sweepers; Pumps (under 4 inch discharge); Signalmen; Drum Fireman (in Asphalt Plant); Oil Heaters
(Asphalt Plant); Tire Repairmen; VAC/ALLS; Fueling and greasing (plus $3.00), compact cranes: track or rubber under 4,000 pounds.

Class 6 - Master Mechanic
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Name of Union: Truck Driver Bldg & HevHwy Class 1
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : LCON1-2017fbBldgHevHwy

Craft : Truck Driver Effective Date : 07/05/2017 Last Posted : 07/05/2017
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Truck
Driver
CLASS 1 4
wheel
service,
dump, and
batch
trucks, Oil
Distributor
- Asphalt
Distributor-
Tandems

$26.49 $7.00 $7.30 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $40.99 $54.24

Apprentice Percent

First 6
months

80.00 $21.19 $7.00 $7.30 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $35.69 $46.29

7-12
months

85.00 $22.52 $7.00 $7.30 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $37.02 $48.27

13-18
months

90.00 $23.84 $7.00 $7.30 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $38.34 $50.26

19-24
months

95.00 $25.17 $7.00 $7.30 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $39.67 $52.25

25-30
months

100.00 $26.49 $7.00 $7.30 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $40.99 $54.24

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
3 Journeymen to 1 Apprentice
per company/project

ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD,
DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON, KNOX, LAWRENCE,
LICKING, LOGAN, LORAIN, LUCAS, MADISON, MAHONING,
MARION, MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE,
OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS,
WOOD, WYANDOT

Special Jurisdictional Note :

Details :
** Asphalt - Oil spray bar man when operating from cab shall receive $0.20 cents per hour above their Basic Hourly Rate.
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1 
 

103 AWARD AND EXECUTION OF CONTRACT 

103.01 Consideration of Proposals. After opening and announcing the Bids, the Department will compare the 

Bidders’ proposed prices. The proposed price is the summation of the products of the estimated quantities 

shown in the Proposal and the unit Bid prices. If the amount shown for the proposed product differs from the 

actual product of the unit Bid price and the estimated quantity, then the actual product will govern.  

The Department may reject any or all Bids, waive technicalities, or advertise for new Bids without liability to the 

Department.  

103.02 Award of Contract. The Department will award a Contract or reject Bids within 10 days after Bid 

opening. The Department will mail a letter to the address on the Bid notifying the successful Bidder of Bid 

acceptance and Contract award. The Department will award to the lowest competent and responsible bidder. 

The Department will not award a Contract until it completes an investigation of the apparent low Bidder.  

If the Department’s estimate for the cost of the improvement is not confidential, the Department will not award 

a Contract for an amount greater than 5 percent more than the Department’s estimate. If the Department’s 

estimate is confidential, the Department may award the Contract according to ORC 5525.15.  

103.03 Cancellation of Award. The Department may cancel a Contract award at any time before all parties sign 

the Contract without liability to the Department.  

103.04 Return of Proposal Guaranty. Immediately after the opening and checking of Bids, the Department will 

return all Proposal Guaranties provided in the form of a certified check or cashier’s check, except to the three 

lowest Bidders. Within 10 days after opening bids, the Department will return the Proposal Guaranties of the 

two remaining unsuccessful Bidders. After the successful Bidder submits the signed Contract, Contract Bonds, 

and other Contract Documents, and after the Department signs the Contract, the Department will return the 

Proposal Guaranty to the successful Bidder. The Department will not return Bid bonds.  

103.05 Requirement of Contract Bond. Furnish Contract Bonds within 10 days after receiving notice of award. 

Furnish Contract Bonds to the Director on the prescribed form, in the amount of the Contract, and according to 

ORC 5525.16.  

103.06 Execution of Contract. Sign and return the Contract, along with the certificate of compliance, Contract 

Bonds, and other required Contract Documents, within 10 days after notice of award. The State does not 

consider a proposal binding until the Director signs the Contract. If the Director does not sign the Contract 

within 20 days after receiving the successful Bidder’s signed Contract, certificates, Contract Bonds, and other 

Contract Documents, the successful Bidder may withdraw the Bid without prejudice.  

103.07 Failure to Execute Contract. If the successful Bidder fails to sign the Contract and furnish the Contract 

Bonds, the Department will have just cause to cancel the award. The successful Bidder shall forfeit the Proposal 

Guaranty to the Department, not as a penalty, but as liquidated damages. The Department may award the 

Contract to the next lowest responsive Bidder, re‐advertise the Work, or take any other action decided by the 

Director. 
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ITEM 407  TACK COAT 

407.01  Description 
407.02  Materials 
407.03  Equipment 
407.04  Weather Limitations 
407.05  Preparation of Surface 
407.06  Application of Asphalt Material 
407.07  Method of Measurement 
407.08  Basis of Payment 
  
407.01  Description.  This work consists of preparing and treating a paved surface with asphalt material, and 
cover aggregate if required. 
 
407.02  Materials.  Conform to the applicable requirements of 702 for the asphalt material and use one of the 
following types: 702.04 RS‐1, SS‐1, SS‐1h, CRS‐1, CSS‐1, or CSS‐1h; or 702.13. 
Conform to 703.06 for cover aggregate. 
 
407.03  Equipment.  Provide adequate cleaning equipment, spreader boxes, and distributors. 
Use distributors designed, equipped, maintained, and operated to apply asphalt material at the specified rate 
per square yard (square meter) with uniform pressure over the required width of application.  Ensure that the 
distributor includes a tachometer, pressure gauges, accurate volume measuring devices, or a calibrated 
tank.  Mount an accurate thermometer with a range covering the specified application temperature for asphalt 
material at approximately center height of the tank with the stem extending into the asphalt material.  Ensure 
that the distributor has a full‐circulating system with a spray bar that is adjustable laterally and 
vertically.  Ensure that the spray bar will maintain a constant height above the pavement under variable load 
conditions.  Supply each distributor with suitable charts showing truck and pump speeds and other pertinent 
application data necessary to obtain the required results. 
 
Do not use equipment that cannot obtain the correct tack application. 
  
407.04  Weather Limitations.  Do not apply the asphalt material if the surface temperature is below the 
minimum placement temperature for the pavement course to be placed, as specified in 401.06. 
 
407.05  Preparation of Surface.  Ensure that the surface is thoroughly clean and dry when the asphalt material is 
applied.  Remove material cleaned from the surface and dispose of it as the Engineer directs. 
 
407.06  Application of Asphalt Material.  Uniformly apply the asphalt material with a distributor having clean 
nozzles functioning properly.  Obtain the Engineer’s approval for dilution with water, if desired to achieve a 
more uniform application.  The Department will not pay for diluted tack used without approval.  Ensure any 
diluted asphalt material used for tack has a minimum viscosity of 20 seconds Saybolt Furol (702.04). 
For irregular areas such as driveways and intersections, apply the asphalt material using a method the Engineer 
approves. 
 
If paving asphalt concrete directly onto Portland cement concrete or brick pavement, tack the pavement with 
SBR asphalt emulsion conforming to 702.13. 
 
Before placing a surface course onto an intermediate course, apply a tack coat on the intermediate course. 
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Apply the tack coat in a manner that offers the least inconvenience to traffic.  Only apply the tack coat to areas 
that will be covered by a pavement course during the same day. Ensure the tack breaks before releasing to 
traffic unless the paver is equipped with a spray bar system to apply tack just prior to mat placement. 
Obtain the Engineer's approval for the quantity, rate of application, temperature, and areas to be treated before 
application of the tack coat.  The Engineer will determine the actual application in gallons per square yard (liters 
per square meter) by a check on the project.  
  
The application is considered satisfactory when the actual rate is within ±10 percent of the required rate and the 
material is applied uniformly with no visible evidence of streaking, ridging or pickup by construction traffic.  The 
Engineer will require proper correction when ridging, streaking, pickup or other non‐uniform coverage is 
observed.  Correct non‐uniform tack only in areas of non‐uniform coverage.  Do not reapply tack in areas where 
the tack meetings uniformity and application requirements. 
 
If the coverage is not uniform and not corrected the total square yardage of non‐uniform application will be 
considered non specification material.  The Engineer will determine the number of gallons (liters) for non‐
payment by using the approved rate of application times the total square yards (square meters) of non‐uniform 
application. 
 
407.07  Method of Measurement.  The Department will measure Tack Coat and Tack Coat for Intermediate 
Course by the number of gallons (liters) of undiluted asphalt material applied for each according to Item 109. 
 
407.08  Basis of Payment.  The cost of cover aggregate and water to dilute an emulsion is incidental to Tack 
Coat. 
 
The Department will not pay for non‐uniformly applied materials as defined in 407.06. 
 
The Department will pay for accepted quantities at the contract prices as follows: 
 
Item           Unit                                Description 
407             Gallon (Liter)                  Tack Coat 
407             Gallon (Liter)                  Tack Coat for Intermediate Course 
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ITEM 422 CHIP SEAL 

422.1 Description 

422.2 Materials 

422.3 Equipment 
422.4 Weather Limitations 
422.5 Test Strip 
422.6 Surface Preparation 
422.7 Binder Application 
422.8 Cover Aggregate Application 
422.9 Construction Operation 
422.10 Quality Control 
422.11 Acceptance 
422.12 Performance Review 
422.13 Method of Measurement 
422.14 Basis of Payment 

422.1 Description. This work consists of preparing and applying a  single or double  chip  seal. Warrant  exposed 
chip seals for two years. 

422.2 Materials. Use polymer emulsified binder conforming to 702.16 Type A. 

Provide aggregate consisting of washed limestone or washed dolomite conforming to 703.05. Do not use an  aggregate 
source designated with “SR” on the Aggregate Source Group  list  in accordance with 703.01.F.  Additionally the following 
requirements apply: 

Stockpile the material to be used for the chip seal at the aggregate source. 

Obtain  five  (5)  samples  from  the  stockpile and perform gradation  testing on each  sample and determine  the 
percent passing for each sieve size listed in Table 422.02‐1 

A. Calculate the total range for the No. 8 (2.36 mm) sieve for all five samples. The range will not exceed 6%. 

B. Calculate the percent passing the No. 200 (75 µm) sieve for each sample. No single sample value will exceed 
2.0 percent. 

C. Calculate the average of each sieve for all five samples. Ensure the average value for each sieve is within the 
requirements of Table 422.02‐1. 

Submit a letter to the Engineer and District Testing containing the JMF gradations and the calculations to show  the 
cover aggregate meets requirements. 

If a staging location will be used for the chip seal aggregate first move the initially tested aggregates from the  aggregate 
source stockpile to the staging location and construct a staging stockpile. Then obtain five (5) aggregate  samples from the 
staging location stockpile and perform gradation testing on each sample to determine the percent  passing for each sieve 
size listed in Table 422.02‐1. 

Evaluate  the  staging  location  aggregate  samples  the  same  as  the  aggregate  source  samples  except  allow  an 
average for the No. 200 (75 µm) sieve not greater than 1.7 percent. 

Submit the JMF gradations from the staged stockpile and the calculations to show the cover aggregate meets 
requirements in letter form to the Engineer and District Testing. 

If the chip seal aggregates fail to meet requirements, either at the aggregate source or the staging location, re‐  wash 
and/or rework the aggregate materials and retest the new stockpiles. 
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TABLE 422.02‐1 

 

Sieve Size Total Percent Passing 

  Type A Type B 

1/2 inch  (12.5 mm) 100  

3/8 inch  (9.5 mm) 85 to 100 100 

No. 4  (4.75 mm) 5 to 25 85 to 100

No. 8  (2.36 mm) 0 to 10 5 to 30 

No. 16  (1.18 mm) 0 to 5 0 to 10 

No. 200  (75 µm) 0 to 1.5 [1] 0 to 1.5 [1]

[1]Washed gradation value 

The District may obtain and test verification samples of the JMF aggregates at any time. If a single verification  sample  is 
either outside  the values  in Table 422.02‐1 with  the exception  that  the No. 200  (75 µm) value  is not  greater than 2.0 
percent, the district will obtain five (5) samples and retest to determine if the aggregate JMF falls  within the limits of Table 
422.02‐1. If the JMF verification test doesn’t meet the source or staging location limits  the stockpile is not acceptable. 

422.3 Equipment.  Provide  equipment  conforming  to  the  requirements  of  this  section.  Obtain  approval  of 
equipment before starting the job. 

Use equipment for binder distribution conforming to 407.03, except ensure that it has a computerized rate control  that 
automatically  adjusts  the binder pump  to  the  unit  ground  speed  and has  a  gauge or meter  in plain  view  for  reading 
gallons (liters). Use appropriate spray nozzles for the material and rate specified. Adjust spray bar and  nozzles to provide 
triple lap coverage. 

Use Type II pneumatic tire rollers conforming to 401.13 with the exception of the requirements of Table 401.13‐  1 Roller 
Capacity. Use a minimum of 3 Type II pneumatic tire rollers capable of ballast loading. The roller weight  must be between 
6 to 8 Tons (5 to 7 metric tons) each to achieve a minimum contact pressure of 80 psi (550 kPa).  Tires must be inflated to 
the proper pressure as specified by the roller manufacturer. Use self‐propelled aggregate  spreaders with a variable width 
aggregate hopper  capable of placing  from 8  to 16  feet  (2.4  to 4.8 m)  in  any  increment and a computerized rate control 
that automatically adjusts the aggregate output to the unit ground speed.  Equip spreaders with pneumatic tires, a screen 
to remove oversized material, revolving cylinders, and adjustments  necessary to produce a uniform distribution of particles 
at the specified rate. 

Furnish power  sweepers, pickup  sweepers, or  rotary brooms  as  required  for  the  initial  surface preparation  and  for 
removing loose aggregate particles. 

Furnish accurate thermometers for determining any of the applicable temperature requirements of this  specification. 

422.4 Weather Limitations. Place the chip seal when the pavement temperature is between 60 �F (16 �C)  and 140 
�F  (60  �C). Do  not  schedule  the  performance  of  this work  for  the  time  period  before May  1  or  after  September 15. 
Do not place chip seal if any of the following conditions exist: 

A. The atmospheric temperature is below 70 °F (21 °C). 

B. Impending weather conditions do not allow for proper curing. 

C. If temperatures are forecasted below 50 °F (10 °C) within 24 hours from the time of work. 

422.5 Test Strip. Construct a continuous 1000‐foot (300 m)  long by  lane width test strip  in the presence of  the 
Engineer. Do not waive test strips regardless if the same materials have been used on another project. 

Determine  the  initial  binder  application  rates  and  aggregate  application  rates  for  the  test  strip  to  achieve  2/3 
aggregate embedment. 

For a single chip seal, Type A, an  initial  target rate of 0.37 ±0.03 gallon per square yard  (1.68 L/m²)  is  recommended 
for the test strip. For a single chip seal, Type B, an initial target rate of 0.35 ±0.03 gallon per square  yard  (1.58  L/m²)  is 
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recommended  for the test strip. For double chip seal, a target rate of 0.36 ±0.03 gallon per 
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square yard (1.63 L/m²) for the first course and 0.33 ±0.05 gallon per square yard (1.49 L/m²) for the second course  is 
recommended for the test strip. Notify the Engineer of the initial target rates. 

Calibrate  the  aggregate  spreader  to  ensure  a  uniform  application  rate  in  both  the  transverse  and  longitudinal 
directions. Verify the application rates with a one square yard  (one square meter) piece of cardboard or other material 
to collect and weigh the aggregate. Adjust spreader rates to maintain application rate within 10% of the  target  rate. Do 
not  over  apply  cover  aggregate  relying  on  vacuum  and  broom  sweeping  to  pick  up  all  excess.  Amounts of  loose 
aggregate that create a nuisance to the public will result in work stoppage. If work is stopped by  the Engineer  recalibrate 
the  aggregate  spreader  determining  a  new  application  rate  and  apply  cover  aggregate  at  the  new  rate.  Verify  the 
aggregate gradation meets 422.10.C. during the test strip and provide the results to the  Engineer. 

The  Engineer  and  Contractor will  review  the  test  strip  the  next workday  for  streaking,  ridging,  bleeding,  aggregate 
loss or other problems.  If  the  review  shows  the  test  strip meets  the  requirements of  422.11  and  the  application rate 
and quality control tests show all  is  in control compared to the JMF, then progress with the work.  Should problems be 
noted, the Engineer may require another test strip. 

JMF gradation targets may be adjusted once within the limits of Table 422.02‐1 based on results of the approved  test 
strip. Provide adjusted gradation targets to the Engineer and the DET prior to progressing with the work. 

422.6 Surface Preparation. Clean  the pavement according  to 407.05.  If necessary, clean areas of  the pavement 
with a hand broom. 

Remove all existing pavement markings, except 740.02 (traffic paint), using an abrasion method conforming to  641.10. 

Remove the raised pavement markers according to 621.08. 

Do not place material until the Engineer approves the existing surface. 

422.7 Binder Application. Before applying binder, ensure that sufficient cover aggregate is available for  immediate 
application.  Apply  the  binder  at  the  target  rate(s)  established  from  a  successful  test  strip.  Ensure  distributor spray 
bar and nozzles are set to provide triple overlap coverage with no streak or drill patterns on the  road surface. 

Maintain the binder temperature from 150 to 185 �F (65 to 85 �C) during construction, including the start of each  day. 
Reheat the binder at a rate of no more than 25 �F (14 �C) per hour, when the binder is allowed to cool below  150 �F (65 
�C). 

If the target application rates are not the optimum application rates to achieve proper stone embedment during  the 
actual application, immediately notify the Engineer. Proper stone embedment is 2/3 of the stone chip height  and  can be 
checked  by  pulling  out  several  chips  by  hand.  Adjust  and  document  the  new  application  rate  by  stationing. Recheck 
stone embedment after adjustment and obtain the Engineer’s approval of the new rate. 

Do not allow  the binder  to  streak on  the  road  surface.  If  the Engineer determines  that  streaking  is occurring, cease 
operations until the Engineer is satisfied that streaking has been eliminated. 

At the beginning and at the end of a contract section, start and stop the application on a removable protective  cover 
(paper, metal sheets, or other suitable material) sufficiently wide enough  to allow  full application on  the  surface being 
treated. Make transverse and longitudinal laps in such manner to ensure that the texture of the finished  surface  is uniform 
and  continuous.  To  prevent  lapping  at  transverse  junctions,  promptly  shut  off  the  binder  spray  at  the  end  of  the 
application.  Before  continuing  the  application, place  a  removable protective  cover  a  sufficient  distance back from the 
joint on the cover aggregate so the sprayers are operating at full force when the distributor  has attained the predetermined 
speed upon reaching the uncovered surface. Upon completion, remove all removable  protective covers. 

422.8 Cover Aggregate Application. Verify the application rate with a one square yard (one square meter)  piece of 
cardboard or other material to collect and weigh the aggregate before placing binder. Adjust  if necessary  and  re‐verify. 
Record  final  results  and  inform  the  Engineer.  Immediately  after  applying  the binder,  apply  cover  aggregate uniformly 
without ridges or laps at the specified rate adjusted as directed by the Engineer to produce a 
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minimum of excess loose particles. Spread the material in such manner that the tires of the truck or aggregate  spreader 
at  no  time  contact  the  uncovered  and  newly  applied  binder.  Before  rolling,  correct  deficiencies  in  the  application of 
cover aggregate in a manner satisfactory to the Engineer. 

After rolling, protect the surface from traffic damage during the period required for the binder to cure sufficiently  and 
prevent  dislodging  of  the  aggregate  particles  by  normal  traffic.  During  this  period  and  as  directed  by  the  Engineer, 
correct deficiencies in cover aggregate by spreading additional aggregate or by light brooming. 

Apply cover aggregate at a  rate necessary  to provide  full coverage of  the binder and  to avoid  tracking. Do not  over 
apply cover aggregate relying on vacuum and broom sweeping to pick up all excess. Nuisance to the public  amounts of 
aggregate will result in work stoppage. If work is stopped by the Engineer recalibrate the aggregate  spreader determining 
a  new  application  rate  and  apply  cover  aggregate  at  the  new  rate.  If  the  target  rate  needs  adjustment due to the 
gradation of the aggregate or due to existing surface conditions of the pavement,  immediately  notify  the Engineer and 
document the new rate by stationing. 

422.9 Construction Operation.  Establish  stations  at  1000‐foot  (300 m)  intervals  on  the  entire  project  before 
placing materials. Clearly identify and maintain the stations until project completion. 

Keep the binder distributor, aggregate spreader, and rollers as close to each other as possible. Do not allow the  binder 
distributor to be more than 150 feet (45 m) ahead of the aggregate spreader. 

Perform rolling immediately after placing the aggregate, but before the binder sets up. Do not leave aggregate  unrolled 
for more than 5 minutes. Perform a minimum of two complete roller passes over the aggregate. A single  complete pass is 
forward and backward over the same path. For each new pass, overlap the previous pass by about  one‐half the width of 
the roller. Use a minimum of three rollers, and roll in a longitudinal direction at a speed not  greater than 5 miles per hour 
(8 km/h). Do not operate rollers at speeds that cause pick‐up or dislodging of aggregate  particles. 

Within  4  hours  of  placement  but  after  the  binder  sets,  sweep  the  pavement  as  needed  to  remove  all  loose 
aggregate.  Use  pickup  sweepers  in  curbed  areas  and  where  aggregate  shoulders  do  not  exist.  Do  not  sweep  loose 
aggregate onto lawns, curbed areas, or intersections. 

If the pavement cannot be swept within the 4‐hour period due to problems associated with the stone moisture,  binder, 
breaking, humidity, or other unknown, the Engineer may suspend the operation until the problem is resolved  or more suitable 
conditions are obtained to maintain the 4‐hour time frame for sweeping. Extend sweeping 1 foot  (0.3 m) beyond the edge 
of the chip seal to help prevent migration of loose aggregate back onto the pavement. Do not re‐use aggregate from a chip 
seal that  is swept from the pavement or that  is already  loose off the pavement  edge. 

Perform a final sweeping immediately before application of permanent pavement markings or a fog seal, if a fog  seal  is 
required. Use pickup sweepers in curbed areas and where aggregate shoulders do not exist. Do not sweep  loose aggregate 
onto lawns, curbed areas, or intersections. The Contractor is responsible for claims of damage to  vehicles prior to the final 
sweeping. 

Wait at least 24 hours before placing the second course of a double chip seal. Ensure the first course of a double  chip seal 
meets the gradation of Table 422.02‐1 Type A and the second course meets the gradation of Table 422.02‐  1  Type  B.  Ensure 
that  the  first  course meets  requirements  of  this  specification  and  is  cured  and  capable  of  withstanding construction 
traffic without damage. If loose aggregate is evident, sweep the first course again just  prior to placing the second course. 
Correct damage to the underlying chip seal before placing the second course. 

Place the longitudinal construction joint on a  lane line or as directed by the Engineer. For double chip seal, place  the 
longitudinal construction  joint  for the  first course 6  inches  (150 mm) off the centerline and place  the second  course so 
the longitudinal joint is at the centerline. 

Before opening to traffic, post the roadway with “Loose Gravel/Fresh Tar” signs and a “35 mph” speed plaque  mounted 
below the sign. Ensure that signs conform to Item 614. Place these signs in the advance warning area and  just beyond each 
intersecting road throughout the length of the activity area. Remove the signs as directed by the  Engineer. 
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On two‐lane roads or pavements where traffic is maintained on a chip seal constructed that workday, provide a  traffic 
control pilot vehicle operated at no more than 25 miles per hour (40 km/h) in the immediate work area. 

Protect all utility castings, monument boxes, and other similar items using tarpaper or other approved material. 
Remove protection before sweeping and opening to traffic. 

422.10 Quality Control 

A. General. Use the methods described in this section to measure compliance. If test results exceed any of the  identified 
quality  control  tolerances,  stop placement  and  immediately notify  the Engineer and District Testing.  Identify the cause 
of exceeding any of the identified quality control tolerances and document in detail the corrective  action necessary to bring 
the deficiency into compliance. Obtain the Engineer’s approval before resuming work.  Upon resuming work, take another 
sample and immediately provide the test results to the Engineer. If the tolerances  are  exceeded,  stop  the  work.  Do  not 
resume work  until  approved  by  the  Engineer  and  District  Testing.  The  Department can obtain samples of materials at 
any time. Aggregate samples can be taken from sources, on‐hand  stockpiles or the aggregate spreader box. Work can be 
stopped and materials can be rejected on the basis of poor  Department  test  results. Any deficient materials  found  to be 
incorporated  in  the project will be  evaluated per  Supplement 1102. 

B. Binder. Within one hour of start of production obtain and label a binder sample from the distributor truck and  give the 
sample to the Engineer the same day. Provide and sample the binder  in one quart plastic containers with  plastic  screw 
tops. Label and retain one sample per each additional day for the Department. Take more samples  when requested by 
the Engineer. 

For the binder application rate, as determined by a yield check, do not exceed a tolerance of ±0.02 gallon per  square 
yard (0.09 L/m²) from the established application rate. 

C. Coarse Aggregate. At a minimum test one sample taken from the aggregate spreader box at production start  and 
sample and test one sample from the aggregate spreader box randomly during the day. Provide the Engineer  with a split 
sample that is a minimum of 22lbs (10,000g) from each day’s random sample for verification testing. An aggregate spreader 
box  sample  may  be  taken  by  laying  a  piece  of  suitable material  under  the  spreader  as  it  moves  forward.  Include 
additional  testing when directed  to  sample  and  test by  the Engineer.  Sample  and  test  aggregate according to AASHTO 
T 2, AASHTO T 248, and Supplement 1004  (AASHTO T 11 where  required).  Use washed gradations for determining the 
percent passing the No. 200 (75 µm) sieve. Submit daily test results to  the  Engineer  prior  to  beginning  the  next  day’s 
production. The Contractor may use additional tests. These may  include dry gradations for control purposes but acceptance 
of on‐hand aggregate will be based on washed gradations  only. Reject and do not use aggregate creating dusting nuisance 
to the public on the project. 

Reject truckloads of aggregate if water is seen coming from the truck bed. Reject 

aggregate that does not meet the following requirements: 

No. 4 (4.75 mm) sieve from JMF  ±5.0% 

No. 8 (2.36 mm) sieve from JMF  ±3.0% 

No. 200 (75 µm) sieve from JMF  ±1.0%, 2.05% upper limit 

Aggregate moisture content 
(by dry weight) 

4.0% max. for aggregates with an Absorption > 2.0%, 
3.0% max. for aggregates with an Absorption ≤ 2.0% 

D. Documentation. Provide the Engineer a daily report with the following: 

1. Project number, county, route. 

2. Date, air temperature, pavement temperature, and humidity. 

3. Binder temperature. 

4. Beginning and ending stations. 

5. Target binder and aggregate application rates. 
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6. Yield checks on binder (three per day, minimum). 
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7. Yield checks on aggregate (three per day, minimum). 

8. Gradation, moisture content, and station (One sample from spreader box at production start, one random 
sample during the day and any other samples when directed by the Engineer). 

9. Length, width, and total area. 

10. Condition of “Loose Stone” signs with “35 mph” speed plaques. 

11. Contractor representative’s signature. 

Provide a bill of lading for binder and aggregate when requested or at project completion. 

422.11 Acceptance. Inspect the chip seal daily for deficiencies resulting from poor workmanship, flushing,  tracking 
from  equipment,  surface  patterns,  loss  of  stone,  and  sweeping.  Inspect workmanship  for  untreated  areas,  minimum 
overlap on longitudinal joints, and minimum overlap on construction joints. 

Verify the following for daily acceptance: 

A. Finished surface has no more than four tears or untreated areas greater than 1 inch (25 mm) wide and 4 inches  (100 
mm) long in any 120‐square yard (100 m2) area. 

B. Joints appear neat and uniform without buildup, uncovered areas, or unsightly appearance. 

C. Longitudinal joints have less than a 2‐inch (50 mm) overlap on the adjacent passes. 

D. Transverse joints have no more than 1/4‐inch (6 mm) difference in elevation across the joint as measured with  a 6‐
foot (2 m) straightedge. 

E. Chip seal edge is neat and uniform along the roadway lane, shoulder, and curb lines. 

F. Chip seal edge has no more than 2‐inch (50 mm) variance in any 100 feet (30 m), along the roadway edge or 
shoulder. 

G. Typical stone chip embedment is 2/3 of typical stone chip height. 

For project  acceptance,  the Contractor  and  Engineer will  review  the  completed work  25  to  35 days  after 
placement. The finished work must meet the following requirements: 

 

Defect [1]  Severity 

Surface patterns  Alternate lean and heavy lines 
(Ridges or streaking over the surface) 

Bleeding/flushing  Distinctive appearance 
(Excess binder on surface) 

Loss of cover aggregate  Patches or lines of aggregate lost from surface 

[1]No more than 20% of any 120 square yard (100 m2) area can contain any defect. The 

measurement of the 120 square yard (100 m2) area begins at the start of the defect. 

 

Perform all corrective work to the satisfaction the Engineer. 

422.12 Performance  Review.  Perform  remedial  actions  for  any  defect  exceeding  the  threshold  levels  in  Table 
422.12‐1  for  a  period  of  two  years  from  the  date  of  substantial work  complete  as  documented  on  the  Department’s 
Form C‐85. Contact the Department to schedule a final performance review at least 60 days prior to  the end performance 
review period.  The Department will  review  the pavement before  the end of  the  two  year  performance  review period 
to  determine  if  remedial  action  is  required.  The  Department will  issue  the  results  in  writing to the Contractor upon 
completion of the performance review. 

Remedial Actions. Perform Remedial Actions between May 1 and September 1.  If  the Department determines  that 
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immediate  repairs  are  necessary,  due  to  a  potential  hazard  to  the  traveling  public,  the  Department  will  notify  the 
Contractor and establish a date that all repairs are to be finished. 
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Provide  construction  traffic  control when  performing  any work  required or  allowed by  this  specification 
during  the warranty period in accordance with current Department policy and the Ohio Manual of Uniform Traffic 
Control  Devices. The Department will approve when the work is performed. 

Provide  approved materials, equipment,  and  labor  to perform Remedial Actions  at no  additional  cost  to 
the  Department. Prior to performing a Remedial Action, submit a Remedial Action plan to the DCA for approval. 
State  in the plan when and how the Remedial Action will be performed; what material will be used; and how 
traffic will  be controlled. Warrant Remedial Action work for the remainder of the warranty period. 

Replace  pavement  markings  or  raised  pavement  markers  (RPM)  removed,  obliterated,  or  damaged 
while  performing  a  Remedial  Action  with  pavement  markings  or  RPMs  equal  approved  products  at  no 
cost  to  the  Department. 

The Contractor  is not responsible for pavement damage beyond the Contractor’s control  (i.e., car fire, oil 
spill,  structural issues, etc.). 

TABLE 
422.12‐1 

Each segment will be 300 ft (91 m) in length and the width of the lane. The beginning point of a 300  ft (91 
m) segment starts at the beginning of any individual defect type. For loss of aggregate, the  beginning 
point of a 300 ft (91 m) lane segment will exclude locations where vehicles turn from or onto other state 
highways. 

Defect  Severity  Threshold Levels 

Surface Patterns  Severe ‐ light and heavy lines over 
the pavement surface 

40% of segment length affected, 
continuous or localized 

Bleeding/ Flushing  Moderate ‐ excess binder on surface 
(loss of stone/tire contact) not 
subject to wearing off quickly 

5%  of  segment  length  affected 
continuously  or  total  of  20% 
localized problems 

Loss of Aggregate  Moderate‐ patches of aggregate loss  10% of segment length affected 
continuously or total of 20% 
localized problems 

 

422.13 Method of Measurement. The Department will measure Single Chip Seal or Double Chip Seal 
by  the  number  of  square  yards  (square meters),  completed  and  accepted  in  place.  The Department will 
determine the  width by measuring the actual width of the chip seal. The Department will determine the length 
along the centerline  of each roadway or ramp. 

The Department will measure the number of raised pavement markers removed. 
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422.14 Basis  of  Payment.  The Department will  not  pay  for materials,  equipment,  or  labor  to make 
corrections. 

The Department will pay for removal of existing pavement markings according to Items 643, 644, 645, 646, 647, 
and 648 as specified. 

The  Department  will  pay  for  removal  of  existing  raised  pavement  markers  according  to  Item  621 
Raised  Pavement Markers Removed. 

The Department will pay for accepted quantities at the contract prices as follows: 

Item  Unit  Description 

422  Square Yard  Single Chip Seal, Type      (Square Meter) 
422  Square Yard  Double Chip Seal  (Square Meter) 
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ITEM 614 MAINTAINING TRAFFIC 
614.01 Description  
614.02 Traffic Facilities  
614.03 Traffic Control ‐ General  
614.04 Work Zone Marking Signs  
614.05 Road Closed  
614.055 Surface Condition Signs  
614.06 Detour Signing  
614.07 Traffic Maintained  
614.08 Flaggers  
614.09 Law Enforcement Officer  
614.10 Work Zone Traffic Signals  
614.11 Work Zone Pavement Markings  
614.115 Work Zone Raised Pavement Markers  
614.12 Pavement Marking Operations  
614.13 Asphalt Concrete for Maintaining Traffic  
614.14 Performance  
614.15 Method of Measurement  
614.16 Basis of Payment 
  
614.01 Description. This work consists of maintaining and protecting vehicular, bicycle and pedestrian traffic 

according to these provisions. For through traffic, the Special Provisions or the plans will designate whether the 

highway will be closed with detours, roads and run‐arounds provided or whether traffic will be maintained 

through all or portions of the project.  

614.02 Traffic Facilities. Construct and maintain facilities for vehicular, bicycle, and pedestrian traffic of the 

highway, including all walks, bicycle lanes, roads, bridges, culverts, and traffic control devices. The Department 

will maintain public highways used as a detour beyond the work limits of the contract.  

A. For local traffic, provide and safely maintain drives, roads, run‐arounds, walks, structures, and other facilities. 

Provide safe vehicular, bicycle, and pedestrian ingress and egress for all property adjacent to any improvement. 

Provide approaches and crossings of intersecting highways, bicycle lanes, and maintain them in a safe condition. 

Maintenance includes snow and ice removal as needed.  

B. When the highway under construction is being used by through traffic, including periods of suspension of the 

Work, maintain it so that it is smooth, free from potholes, ruts, ridges, bumps, and other pavement deficiencies. 

Furnish proper maintenance of traffic facilities and proper provisions for traffic control as per 105.14. For the 

portions of highway being used, provide the necessary outlets to allow free drainage. Maintain pipe trenches or 

other openings left in hard surface pavements with material of comparable quality. Contractor maintenance 

responsibilities, including pothole patching begins for a section of highway when the Contractor begins the Work 

in that section and ends with the acceptance of the Work under 109.11 or 109.12. The two directions of a 

divided highway are considered separate highway sections and the start of Work on one direction does not 

begin maintenance responsibilities on the other direction.  

C. Remove from the Project as necessary, abrasives and salt residues left by Department or local government 

snow and ice control operations.  
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D. Ensure positive drainage into structures that have inlet windows without grates during pavement overlay 

operations when traffic will be maintained on a pavement course lower than the inlet window. Provide a 

minimum of 2 inch (50 mm) holes spaced at 2 feet (0.6 m) or a minimum of three 4 inch (100 mm) holes spaced 

at 4 feet (1.2 m) drilled into the vertical wall of the existing drainage structure below the inlet window. Place 

steel or iron plating of at least ¼ inch (6 mm) thickness that completely covers the drilled holes prior to 

construction of the finished pavement course.  

614.03 Traffic Control General. Conform to the requirements of the plan, standard construction drawings 

shown on the plans, and the OMUTCD, for the installation, maintenance, and operation of all traffic controls and 

traffic control devices. When the plans or standard construction drawings do not cover a specific traffic control 

situation, place the necessary traffic control devices according to the OMUTCD and use the procedures required 

by the OMUTCD.  

Furnish portable changeable message signs, arrow boards, and impact attenuators that are pre‐qualified 

according to the Department’s Approved List.  

Furnish cones, drums, signs, sign supports, barricades and other traffic control devices that are certified to meet 

NCHRP 350 or MASH Test Level 3: Do not use heavy non‐yielding devices or supports that are not crashworthy.  

Use Type G, H or J reflective sheeting complying with 730.19, 730.192 and 730.193, respectively, for faces of 

construction signs, barricades, vertical panels, object markers, and stripes on glare screen panels. In addition, 

the Contractor may also use Type G sheeting referred to as damage control for these devices, provided it meets 

730.19. 

Use fluorescent orange reflective sheeting for all orange construction signs, object markers, and stripes on glare 

screen paddles. Use standard orange or fluorescent orange reflective sheeting for the orange portions of drums, 

cones, barricades and vertical panels.  

Furnish drums with reboundable reflective sheeting complying with the requirements of 730.191. Ensure that 

owner identification markings on construction drums are no more than 1 inch (25 mm) in character height and 

are located at least 2 inches (50 mm) below the reflectorized bands or on the top or bottom horizontal surfaces 

of the drum. Ballast the drums according to the manufacturer’s recommendations.  

Furnish traffic cones consisting of a highly visible orange predominant color. Ensure that the pavement markings 

for traffic maintenance conform to Item 640.  

Furnish warning signs in advance of channelizing devices such as barricades, drums, vertical panels, and cones.  

Keep retroreflective materials clean and in good condition.  

Equip all project motor vehicles with photo strobe lights, LED warning lights, or rotating beacons meeting Class 1 

specifications for color and intensity as defined by the Society of Automotive Engineers (SAE).  

Photo strobe lights, LED warning lights, or rotating beacons shall be horizontally visible from all directions (360 

degrees) at a distance of 100 feet minimum. In order to ensure this visibility, the light shall in no way be 

obstructed from view by any signs or appurtenances on the vehicle.  
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Activate the photo strobe lights, LED warning lights, or rotating beacons and all hazard lights anytime the vehicle 

is entering, exiting or operating in a traveled lane at a speed less than the posted speed within the limits of the 

work zone or one mile of either end of the work zone.  

In addition, equip all project motor vehicles and trailers having a gross vehicle weight rating of 10,000 pounds or 

greater, in single or combination, with conspicuity tape. Also, delineate all NCHRP 350 Category IV equipment 

(arrow boards, portable changeable message signs, etc.) with conspicuity tape.  

Conspicuity Tape: Use red and white, Type G, H, or J retroreflective sheeting that complies with 730.19, 730.192, 

and 730.193.  

A. Apply one 2‐inch wide (minimum) horizontal stripe of Type G, H, or J retroreflective sheeting to a minimum of 

50 percent of the length of each side of the payload portion of the motor vehicle, rearward from the back of the 

cab, NCHRP 350 Category IV equipment and trailers. Space lengths of tape evenly over the length of the payload 

portion of the motor vehicle rearward from the back of the cab, NCHRP 350 Category IV equipment, and trailers. 

The centerline for each strip of retroreflective sheeting shall be between 15 inches and 60 inches above the road 

surface when measured with the vehicle empty or unladen, or as close as practicable to this area.  

B. Outline the lower rear facing area of the motor vehicle, NCHRP 350 Category IV equipment, and trailers with 

2‐inch wide (minimum) horizontal stripe of Type G, H, or J retroreflective sheeting. Apply the lower horizontal 

markings extending the width of the motor vehicle, NCHRP 350 Category IV equipment, and trailer as close as 

practical to the edge of the motor vehicle, NCHRP 350 Category IV equipment, and trailer. The centerline for 

each strip of lower horizontal retroreflective sheeting shall be between 15 inches and 72 inches above the road 

surface when measured with the vehicle empty or unladen, or as close as practicable to this area.  

C. Outline the upper rear facing area with two pairs of strips of 2‐inch wide (minimum) retroreflective Type G, H, 

or J sheeting, each pair consisting of strips 12 inches long, must be positioned horizontally and vertically on the 

right and left upper corners of the rear of the body of each motor vehicle or trailer, as close as practicable to the 

top of the motor vehicle or trailer and as far apart as practicable. If the perimeter of the body, as viewed from 

the rear, is not square or rectangular, the strips may be applied along the perimeter, as close as practicable to 

the uppermost and outermost areas of the rear of the motor vehicle or trailer on the left and right sides.  

Escort transport or delivery vehicles without proper photo strobe lights, LED warning lights, or rotating beacons 

or conspicuity tape to and from the work zone only with the approval of the Engineer. This exception is intended 

for limited use at the discretion of the Engineer and will only be considered following a written request by the 

Contractor. Otherwise, equip all project vehicles with photo strobe lights, LED warning lights, or rotating 

beacons and conspicuity tape as described herein.  

Furnish object markers that are a minimum size of 6 x 12 inches and that consists of reflective sheeting adhered 

to an aluminum or plastic plate.  

All temporary traffic control devices shall conform to the Quality Standards for Temporary Traffic Control 

Devices and Acceptable Delineation Methods for Vehicles.  

614.035 Storage of Equipment. Vehicles and Material on Highway Rights‐of‐Way. Unless otherwise permitted by 

the Engineer, locate all equipment, vehicles, and material stored or parked on highway rights‐of‐way:  
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A. At least 6 feet behind the face of Existing Barrier and not within the 75 foot long by 20 foot wide Recovery 

Area behind the Existing Barrier run, or;  

B. Not less than 30 feet from the nearest edge of the traveled way, or;  

C. At least 6 feet behind raised curbs.  

Additionally, at night, encompass any such equipment, vehicles or material with drums, equipped with Type A 

warning lights, spaced at 5 feet on center.  

For locations with traffic approaching from more than one direction or side (e.g., medians, between mainline 

and ramps, etc.), ensure the requirements are met for all traffic approaches.  

Existing Barrier, for purposes of 614.035 only, includes and is limited to: existing permanent guardrail, existing 

concrete barrier, temporary or new permanent guardrail installed in accordance with the plans, temporary 

portable barrier installed in accordance with the plans, or new permanent concrete barrier installed in 

accordance with the plans. Other types of barrier not listed, such as cable barrier, are excluded as a means of 

protecting drivers from stored equipment, vehicles and material on highway rights‐of‐way.  

Recovery Area, for purposes of 614.035, shall have slopes 3:1 or flatter and be free of workers, hazards, 

equipment, vehicles, drop‐offs, and material storage. The Recovery Area length is to begin at the terminus of the 

Existing Barrier run. Any gating impact attenuator length shall not be included as part of the Recovery Area 

length.  

614.04 Work Zone Marking Signs. Furnish, install, maintain, and subsequently remove work zone marking signs 

and their supports within the work limits according to the following requirements:  

A. Erect a NO EDGE LINES sign in advance of any section of roadway lacking OMUTCD standard edge line 

markings. Ensure these signs are in place before opening the roadway to traffic. Erect these signs on each 

entrance ramp, at intersections of through roads to warn entering or turning traffic of the conditions, and at 

least once every 2 miles (3 km) along the roadway. Remove these signs when they no longer apply.  

B. Erect a DO NOT PASS sign at the beginning and a PASS WITH CARE sign at the end of each no passing zone 

lacking OMUTCD standard center line markings.  

614.05 Road Closed. When the highway is closed to traffic, furnish, erect, maintain, and subsequently remove 

advanced warning signs and supports, barricades, ROAD CLOSED signs on the barricades, and Type B yellow 

flashing lights at the following locations:  

A. Work limits of the project.  

B. Work limits on all intersecting roads.  

C. Any other points specified in the Contract.  

Throughout construction, furnish, erect, maintain, and subsequently remove all signs, lights, barricades and 

other traffic control devices required by the OMUTCD, plans, or standard construction drawings for the 

maintenance of local traffic.  
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614.055 Surface Condition Signs. Erect a GROOVED PAVEMENT sign 250 feet (75 m) in advance of any section of 

roadway where traffic must travel on a planed surface. Ensure these signs are in place before opening the 

roadway to traffic. Erect these signs on each entrance ramp and at intersections of through roads to warn 

entering or turning traffic of the conditions. Payment for these signs to be included in Item 614 Maintaining 

Traffic.  

614.06 Detour Signing.  

A. Department Detour Signing. When the Contract Documents do not require the Contractor to furnish the 

signing for designated detour routes, the Department will furnish, erect, maintain, and subsequently remove the 

detour routing signs and supports required on the designated detour highways outside the Project.  

B. Contractor Detour Signing. When the Contract Documents provide a pay item for Detour Signing and the 

plans provide a detour‐signing plan, provide, maintain, and subsequently remove all required detour signing and 

supports according to the detour signing plan.  

614.07 Traffic Maintained. Where the highway under construction is being used by through traffic, including 

periods of suspension of the work, furnish and maintain pavement markings, lights, construction signs, 

barricades, guardrail, sign supports, and such other traffic control devices. Maintain pre‐existing roadside safety 

hardware at an equivalent or better level than existed prior to project implementation. Also, provide law 

enforcement officers, watchmen, and flaggers as necessary to maintain safe traffic conditions within the work 

limits as directed by the Engineer.  

The Department will furnish and erect regulatory signs and guide signs, unless otherwise shown on the plans, 

within the work limits on all traffic maintained projects. The Contractor is responsible for maintenance of these 

signs. The Engineer will approve the erection and removal of any regulatory signs not shown on the plans.  

Keep existing signs including 630.09 Specific Service and Tourist‐Oriented Directional Signs and traffic control 

devices in use within the work limits during the construction period unless otherwise indicated on the plans. If 

existing signs and other traffic control devices must be relocated or modified as a consequence of the work, 

provide suitable supports and modify the devices with prior approval of the Engineer and the concurrence of the 

maintaining agency. Keep existing STOP or YIELD signs functioning at all times. The Contractor may adjust the 

position of these signs with the Engineer’s approval. Relocate existing signs that must be adjusted laterally 

according to the OMUTCD. Restore relocated or modified signs to the position and condition that existed before 

construction as directed by the Engineer. When signs are to be covered, provide an opaque covering that covers 

the entire message, symbol and all of the sign within the border. Do not use fastenings that damage the sign or 

reflective face; however, the Contractor may use rivets to attach rigid overlay panels. Do not apply adhesive 

tapes directly to the face of the sign.  

When an existing signal operation must be interrupted for a period of time, provide a traffic control method 

approved by the Engineer.  

Whenever it is necessary to divert the flow of traffic from its normal channel into another channel, clearly mark 

the channel for such diverted traffic with cones, drums, barricades, vertical panels, pavement markings, or 

arrow boards. Also use this method of marking where working adjacent to the part of the highway in use by the 

public.  
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Obtain the approval of the Engineer before closing a traffic lane or establishing a one‐way traffic operation.  

614.08 Flaggers. Whenever one‐way traffic is established, use at least two flaggers unless the Engineer 

authorizes otherwise, and erect signs, cones, barricades, and other traffic control devices according to the 

OMUTCD. Reflectorize traffic control devices as previously noted. Maintain positive and quick means of 

communication between the flaggers at the opposite ends of the restricted area. 

Equip flaggers according to the standards for flagging traffic contained in the OMUTCD. During a flagging 

operation, other than an intersection or a spot location best controlled by a single flagger, ensure that each 

flagger uses a STOP/SLOW paddle conforming to the OMUTCD. Mount the paddle on top of a 6 1/2‐foot (2 m) 

handle. Ensure that each face of the paddle is made of Type G reflective sheeting meeting the requirements of 

730.19. While flagging, do not allow flaggers to perform other work activities. The Contractor may, instead of 

using flaggers, or supplemental to them, furnish, install, maintain and operate a traffic signal or signals, for the 

purpose of regulating traffic according to a written agreement approved by the Engineer.  

The Contractor may (supplemental to using flaggers) furnish, install, maintain and operate automated flagger 

assistance devices (AFADs) with incidental items, for the purpose of assisting the flagger(s) in regulating traffic 

according to a written agreement approved by the Engineer. AFADs shall be furnished per the Department’s 

Approved List and shall be used in accordance with Supplemental Specification 830.  

614.09 Law Enforcement Officer. When shown on the plans, furnish the services of a law enforcement officer 

and patrol car equipped with flashing lights.  

614.10 Work Zone Traffic Signals. If shown on the plans, furnish, erect, maintain, and subsequently remove 

signal equipment conforming to Items 632 and 732, and signal controller equipment of a proper type and 

capacity to provide the required operation. Furnish and install Uninterruptible Power Supplies (UPS) conforming 

to 733.09. Subject to the Engineer’s approval, the Contractor may use new equipment that is to be installed 

later on the project, or may install used equipment in good condition provided such used equipment meets 

current Department specifications. The performance test in 632.28 and the working drawing requirements of 

632.04 are waived. Recondition used equipment as necessary to ensure proper operation. Operate work zone 

traffic signals conforming to the requirements of the OMUTCD and subject to the approval of the Engineer.  

Procure and pay for electric power for work zone traffic signals. Do not alter the operation of an approved work 

zone traffic signal without the Engineer’s approval. Correct any malfunctions or failures without delay. Cover or 

remove work zone traffic signals not in use.  

614.11 Work Zone Pavement Markings. Furnish, install, maintain, and, when necessary, remove work zone 

retroreflective pavement markings on existing, reconstructed, resurfaced or temporary roads within the work 

limits, according to the following requirements.  

A. Acceptability and Expected Duration. The Engineer will evaluate the markings according to the three 

performance parameters contained in Supplement 1047. Repair or replace the markings when the numerical 

rating is seven or lower for durability, visual effectiveness and night visibility. Repair or replace unsatisfactory 

markings immediately and at no additional cost to the Department, if the markings were in place for 120 

calendar days or less. The Department will compensate under the applicable contract pay item for work zone 

pavement marking for the ordered replacement of worn markings after 120 calendar days under traffic. 

For 
Rev

iew
 O

nly
 

Offic
ial

 B
id 

Pac
ke

t a
va

ila
ble

 at
 

Athe
ns

 C
ou

nty
 E

ng
ine

er'
s O

ffic
e



 

21 
 
 

 

B. Work Zone Marking Specifications. Equip traffic paint striping equipment for Class I and Class III markings 

with a computerized Data Logging System (DLS) conforming to 641.04 when the length of marking exceeds 0.5 

miles (0.8 km) of continuous line equivalent. Furnish the Engineer daily, biweekly and final DLS reports according 

to 641.04.  

Unless otherwise shown on the plans, the Contractor may use 740.02 Type 1 or Type 1A paint or 740.06 Type I 

or Type II preformed material for work zone pavement markings. Furnish painted markings according to Item 

642 except that:  

1. For Class I or Class II work zone pavement markings, use the specified application rate from Table 614.11‐1.  
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Ensure that Type I and II preformed material conform to 740.06, except do not place any preformed material 

containing metal on any surface unless it will be removed later. Remove work zone pavement markings of 

740.06 preformed material before placement of 642 or 644 surface course markings at that location. Ensure that 

preformed material conforms to Item 645.  

C. Work Sequence. Ensure that work zone markings are complete and in place on all pavement, including ramps, 

before exposing the pavement to traffic. When work zone markings conflict with the traffic pattern, remove 

them according to 641.10.  

D. Layout and Premarking. Layout and premark all Class I and Class III Markings according to 641.06. Obtain the 

Engineer’s approval of the layout and premarking lines before marking operations are started.  

E. Tolerances. Place lines for final surfaces according to the tolerances of 641.07. On surfaces other than final, 

the Department will allow tolerances twice that in 641.07.  

F. Classes of Work Zone Pavement Markings.  

1. Class I Markings (Full Pattern, Full Rate). Use Class I Markings on all surfaces exposed to traffic for more than 

14 days prior to application of final markings and to over‐winter the project, with the following exception: Do 

not use Class I Markings on a surface course if thermoplastic, spray thermoplastic or epoxy final markings are to 

be applied to the surface course. If thermoplastic, spray thermoplastic or epoxy final markings are to be applied 

to the surface course, use Class III Markings on that course. Apply Class I work zone markings to the standard 

dimensions as defined in Item 641, except as follows:  

a. Edge Lines. Class I edge lines shall be 4 inches (100 mm) in width.  

b. Lane Lines. Class I lane lines shall be 4 inches (100 mm) in width.  

c. Channelizing Lines. Class I channelizing lines shall be 8 inches (200 mm) in width.  

2. Class II Markings (Abbreviated, Full Rate). Use Class II Markings for short‐term use when traffic is to be 

maintained in parallel lanes nominally in the same location as permanent lanes and where tapers or transitions 

are not required or other features will not likely divert traffic from the intended path. Class II Markings are 

limited to center lines, lane lines and gore markings defined as follows: 

a. Center Lines. Class II center lines consist of single, yellow 4‐inch (100 mm) wide by a minimum of 4 feet (1.2 

m) long dashes spaced at a maximum of 40 feet (12.0 m) intervals. No Passing Zones must be marked with Class 

I or Class III Markings or final markings within 3 calendar days according to 614.11.H.1. Passing Zones must be 

marked with Class I or Class III Markings or final markings within 14 calendar days according to 614.11.H.2.  
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b. Lane Lines. Class II lane lines consist of white 4‐inch (100 mm) wide by a minimum of 4 feet (1.2 m) long 

dashes spaced at a maximum of 40 feet (12.0 m) intervals. Class II Lane Line Markings must be marked with Class 

I or Class III Markings or final markings within 14 calendar days according to 614.11. H. 3.  

c. Gore Markings. Class II gore markings are continuous, white 4‐inch (100 mm) wide lines normally 50 to 100 

feet in length placed at the theoretical gore of an exit ramp or diverging roadways. Class II Gore Markings must 

be marked with Class I or Class III Markings or final markings within 14 calendar days according to 614.11.H.3.  

Computerized Data Logging Systems (DLS) are not required for Class II Markings.  

3. Class III Markings (Full Pattern, Low Rate). Use Class III Markings on surface courses that are expected to 

receive thermoplastic, spray thermoplastic or epoxy final markings within 30 days. Class III Markings use a lower 

application rate which reduces the surface preparation needed prior to application of thermoplastic, spray 

thermoplastic or epoxy final markings. If Class III Markings have been applied and weather conditions are 

expected to prevent thermoplastic, spray thermoplastic or epoxy final markings application for 30 days or more, 

re‐apply Class III Markings if thermoplastic, spray thermoplastic or epoxy final markings application is expected 

to occur within 30 days or apply Class I Markings as necessary to carry the project through the season or over 

the winter.  

Apply Class III work zone markings to the standard dimensions as defined in Item 641 except as follows:  

a. Edge Lines. Class III edge lines shall be 4 inches (100 mm) in width.  

b. Lane Lines. Class III lane lines shall be 4 inches (100 mm) in width.  

c. Channelizing Lines. Class III channelizing lines shall be 8 inches (200 mm) in width.  

G. Conflicting Markings. Conflicting markings are considered to be any markings not actively in use, not behind 

channelizing devices or portable barrier and/or could be misinterpreted by the traveling public or cause 

confusion to the driver as determined by the engineer. Before placing work zone markings, remove or cover all 

conflicting existing markings visible to the traveling public.  

1. Removal and Covering of Markings.  

a. Removal Methods. Remove the markings so that less than 5% of the line remains visible. Repair damage to 

the pavement that results in the removal of more than 1/8 inch of pavement thickness. Use sand, shot, or water 

blasting to remove markings on all asphalt or concrete pavement surfaces. Use only sand, shot, or water blasting 

for removal of all pavement markings in preparation for placing Item 422 Chip Seal or Item 421 Microsurfacing. 

A grinder may only be used to remove markings on temporary pavement or pavement that will be covered or 

removed prior to project completion (e.g., intermediate asphalt course). When a grinder drum is mounted to a 

skid steer loader, the drum must be able to accommodate a minimum of 150 teeth.  

b. Covering Conflicting Markings. With the Engineer’s approval, use removable, non‐reflective, preformed 

blackout tape to cover conflicting markings. Remove or replace the blackout tape within 15 days of installation. 

Furnish products according to the Departments Qualified Products List (QPL).  

2. Raised Pavement Markers. Remove the prismatic retro‐reflector within any raised pavement marker that is in 

conflict with the work zone pavement markings. When the work zone pavement markings are removed and the 

raised pavement marker is no longer in conflict, thoroughly clean the recessed reflector attachment area of the 
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casting and install a new prismatic retro‐reflector of the same kind and color. The cost for this work is incidental 

to the various pay items.  

H. Allowable Duration of Work Zone Markings.  

1. No Passing Zones. When existing permanent no‐passing‐zone markings are removed or obliterated as the 

result of a construction operation (pavement grinding, asphalt concrete pavement overlays, etc.) and the section 

of pavement continues to be used by the traveling public, place Class I Center Line Markings or final center line 

markings as specified by the plan within 3 Calendar Days unless thermoplastic, spray thermoplastic or epoxy 

final markings are to be applied on the surface course. If thermoplastic, spray thermoplastic or epoxy final 

markings are to be applied on the surface course, place Class III Center Line Markings or final center line 

markings as specified in the plan within 3 Calendar Days.  

a. Subsequent Work in No Passing Zones. If, after the original markings are removed or obliterated, the 

Contractor returns to the subject no passing zone and places a plan‐specified pavement course within the 3‐

Calendar Day limit, or performs work in preparation for a subsequent pavement course, the Contractor shall 

have temporarily satisfied the conditions of the previous paragraph. In this event, the 3‐Calendar Day limit will 

begin again.  

b. Liquidated Damages. For each Calendar Day beyond 3 days that this work remains incomplete, the 

Department will assess liquidated damages in the amount of $1000 per Calendar Day. The Department will treat 

the time for the completion of no‐passing‐zone markings as an interim Completion Date.  

2. Passing Zones. Sections of pavement where passing is permitted in both directions must be marked with Class 

I Center Line Markings or final center line markings as specified by the plan within 14 Calendar Days unless 

thermoplastic, spray thermoplastic or epoxy final markings are to be applied on the surface course. If 

thermoplastic, spray thermoplastic or epoxy final markings are to be applied on the surface course, place Class 

III Center Line Markings or final center line markings as specified in the plan within 14 Calendar Days. 

3. Allowable Duration of Class II Lane Lines and Gore Markings and Absence of Edge lines. Any time existing 

permanent lane lines, gore markings, or edge lines have been removed or obliterated as the result of a 

construction operation (pavement grinding, asphalt pavement overlays, pavement widening, etc.) and the 

section of pavement continues to be used by the traveling public, place Class I Markings or final markings as 

specified by the plan within 14 Calendar Days unless thermoplastic, spray thermoplastic or epoxy final markings 

are to be applied on the surface course. If thermoplastic, spray thermoplastic or epoxy final markings are to be 

applied on the surface course, place Class III Markings or final markings as specified in the plan within 14 

Calendar Days.  

a. Subsequent Work. If, after the original markings are removed or obliterated, the Contractor returns to the 

subject section of pavement and places a plan‐specified pavement course within the 14‐Calendar Day limit, or 

performs specified work that requires a lane closure (except routine maintenance required by 614.02), the 

Contractor shall have temporarily satisfied the conditions of the previous paragraph. In this event, the 14‐

Calendar Day limit will begin again.  

b. Liquidated Damages. For each Calendar Day beyond 14 days that this work remains incomplete, the 

Department will assess liquidated damages in the amount of $1000 per Calendar Day. The Department will treat 

time for the completion of these markings as an interim Completion Date.  
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(1) Continuous Project. If a section of pavement is in a continuous part of the project, then a new 14‐day limit 

for renewed work on a section applies to all sections in that part.  

(2) Project in Sections. If the project is in parts and the traveling public could not discern the parts as one 

continuous project, then a new 14‐day limit in one part will not apply to the other parts.  

(3) Freeways and Divided Highways. Treat the two directional sides of a freeway as separate parts. Work on one 

side of a freeway does not create a new 14‐day limit for the other side.  

I. Removal of Work Zone Markings. Remove work zone retroreflective pavement markings when necessary. 

Accomplish removal of work zone pavement marking by using removal methods specified in 614.11G.1.a for 

removal of existing markings.  

614.115 Work Zone Raised Pavement Markers. Furnish, install, maintain and subsequently remove work zone 

raised pavement markers (WZRPMs). Work zone raised pavement markers may serve as a substitute for, or 

supplement to, work zone pavement markings. They are provided in both yellow and white versions to match 

the appropriate pavement marking color.  

White units provide reflectorization in one direction while yellow units may provide reflectorization in either 

one direction or two. They are available as units which are readily visible both night and day as a result of 

retroreflectors and brightly colored (white or yellow) housing (Type A) or visible only at night due to their 

retroreflectors (Type B).  

A. Materials. Furnish materials according to the Department’s Approved List. 

Only use adhesives that are recommended by the reflector manufacturer and are not epoxy.  

Provide markers of sufficient strength and properly shaped so as not to be dislodged or broken by impacts from 

vehicle tires, including those of high pressure truck tires loaded to 4500 pounds (2040 kilograms).  

Provide reflectors having an area of 0.35 square inches (225 square millimeters) for Type A or 3.0 square inches 

(1935 square millimeters) for Type B with brightness or specific intensity (when tested at 0.2 degree angle of 

observation and the following angles of incidence) meet or exceed the following: 

 

Angle of incidence: Formed by a ray from a light source to the marker and the normal to the leading edge of the 

marker face (also horizontal entrance angle)  

Angle of observation: Formed by a ray from a light source to the marker and the returned ray from the marker 

to the measuring receptor  
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Specific intensity: The mean candlepower of the reflected light (at given incidence and divergence angles) for 

each footcandle (10.7 lux) at the reflector (on a plane perpendicular to the incident light)  

Type A markers, when viewed from above, have a visible area of not less than 14 square inches (9030 square 

millimeters). When viewed from the front, parallel to the pavement, as from approaching traffic, Type A markers 

have a width of approximately 4 inches (100 mm) and a visible area of not less than 1.5 square inches (970 

square millimeters).  

B. Patterns. The patterns of WZRPMs required for the various types of pavement markings are shown in Table 
614.115‐1. 

 

 

C. Installation. Attach work zone raised pavement markers to clean, dry and sound pavement. Remove all loose 

gravel, sand and dirt from the area of the line. The minimum pavement temperature for installation is 50 �F (10 

�C). When markers are being attached to new concrete pavement with curing compound remaining, remove the 

curing compound membrane by sandblasting or other mechanical cleaning method. Install markers in 

accordance with the manufacturer's recommendations.  

Work zone raised pavement markers are not suitable for use from October 15 to April 1. If the Contractor elects 

to start or continue work zone pavement markers during this period, and they fail or are subsequently removed 

or destroyed by snow and ice control activities, immediately, at his expense, provide a substitute traffic 

guidance system which is effective during day and night and which is acceptable to the Engineer. Other than for 

replacement of failed WZRPMs, new installations of WZRPMs are not permitted from October 1 to April 1.  
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Place markers accurately to depict straight or uniformly curving lines. The longitudinal location of WZRPMs are 

described in Table 614.115‐1 except that the spacing of an individual WZRPM may be varied by as much as 2 

feet (0.6 m) or 10 percent of the nominal spacing in order to avoid poor pavement conditions, but the average 

spacing remains unchanged. Poor pavement conditions include separated joints, cracks, deteriorated pavement, 

usually uneven pavement or where pavement marking material will interfere with the bond.  

The lateral location of WZRPMs follows:  

1. Edge Lines: Install the WZRPM 12 inches (300 mm) outside the work zone pavement marking, if any, or the 

theoretical edge of the lane. This offset may vary +6 inches (150 mm) as necessary to avoid poor pavement 

conditions.  

2. Lane lines and dashed center lines: Install the WZRPM in the center of the gap between pavement marking 

dashes, if any. If a pavement joint exists, locate the marker approximately 2 inches (50 mm) clear from the joint 

(and to the left of it for lane lines). Otherwise, center the WZRPM on the theoretical edge of the lane. 

3. Double center line: Install each WZRPM of the pair in line with the appropriate pavement marking stripe, if 

any. If the edge of lane is demarcated by a crack or joint, the pair of WZRPMs straddle the joint and install each 

approximately 2 inches (50 mm) clear from the joint. Otherwise center the pair on the theoretical edge of lane.  

4. Channelizing Line: Install the WZRPM in line with the pavement marking stripe or immediately adjacent to the 

line, except when used at exit gore outlines where the WZRPM is installed within the painted gore vee and 

approximately 12 inches (300 mm) from the pavement marking stripe. Do not install WZRPMs directly on a 

painted line.  

D. Replacement. Maintain WZRPMs in good condition. A marker will be considered to have failed when the 

marker is broken, the marker is worn to the extent that daytime visibility is significantly diminished or of an 

unacceptable color (type B only), the reflector is broken or detached, the marker is detached from the adhesive, 

the adhesive is detached from the pavement or the marker or reflector is covered by tar or paint.  

Individual replacement of each failed marker as it occurs is not recommended due to increased exposure of 

workers to traffic. However, maintain the following minimum levels of marker effectiveness:  

1. For a given line, no more than 20 percent of the WZRPM units failed in any manner;  

2. For a segment of any line, the number of failed units does not exceed the maximums permitted in Table 

614.115‐2. 
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Replace all failed units within any line or segment before conditions deteriorate below the minimums 

established in Table 614.115‐2. Replace all failed units within the line or segment within 24 hours after 

notification by the Engineer.  

E. Removal. Accomplish removal of work zone raised pavement markers in such a manner that no adhesive 

remains on the pavement. Do not cause permanent pavement surfaces to be scarred, broken or significantly 

roughened.  

614.12 Pavement Marking Operations. Perform moving marking operations with a truck equipped with 

necessary flashers and signs, and protect the operations with a similarly equipped vehicle or vehicles separated 

a sufficient distance to provide adequate advance warning. Use the extreme left or right lane for the marking 

operation when possible. Where three or more lanes exist in one direction, perform the marking operation so 

that traffic passes on one side only.  

Protect stationary marking operations in intersections, school zones, gores and other areas with traffic control 

devices such as advance warning signs and cones.  

For stationary operations such as loading material and cleaning equipment, make every effort to have all 

equipment completely off the traveled way. When equipment cannot be removed from the traveled way, 

operate all traffic control devices on the vehicles and station flaggers and vehicles to protect the worksite and 

the traveling public while maintaining traffic.  

614.13 Asphalt Concrete for Maintaining Traffic. The Contractor may use either a Type 1 or Type 2 mix of Item 

441 asphalt concrete PG 64‐22, or an asphalt concrete surface course the Engineer approves.  

Where materials are placed in small quantities or under adverse conditions, the Engineer may waive 

specification requirements for placing and finishing if, in the judgment of the Engineer, it is determined that the 

Contractor can obtain satisfactory results in providing a smooth and durable pavement surface.  

This material is intended to be used to maintain pavement free from defects as described in 614.02.B.  

614.14 Performance. If, in the opinion of the Engineer, the Contractor is not furnishing proper maintenance of 

traffic facilities and proper provisions for traffic control, the Department may take the necessary steps to place 

them in proper condition, and the Department will deduct the cost of such services from any money that may be 

due or become due the Contractor.  
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Identify all pavement deficiencies within the work area. Repair deficiencies as soon as possible and within 24 

hours from notice of the deficiency.  

614.15 Method of Measurement. The Department will measure Work Zone Marking Signs as the number of sign 

installations, including the sign, necessary supports, and all attachment hardware. The Department will include 

all other work zone signs under Maintaining Traffic unless separately itemized.  

The Department will measure Work Zone Pavement Markings complete in place, by class and material, in the 

units designated. Line quantities will be the length of the completed stripe, including gaps, intersections and 

other sections of pavement not normally marked. Work Zone Pavement Markings will include the layout, 

application and removal of the markings, when required.  

The Department will measure line quantities as the length of the completed stripe, including gaps, intersections, 

and other sections of pavement not normally marked.  

The Department will measure Sign Months for Portable Changeable Message Signs by the number of months 

each sign is at the project or project storage yard and immediately available to the project for use. 

Measurement will begin when each unit is in active service and will continue until the Engineer determines the 

Portable Changeable Message Sign is no longer needed for the remaining duration of the project. A Sign Month 

will be deducted if a PCMS is not working properly for more than 24 hours in one sign month or if the Contractor 

removes the PCMS from the project/project storage yard without the Engineer’s determination that it is no 

longer needed for the project.  

614.16 Basis of Payment. The Department will make partial payments according to 109.09 and as modified by 

the following schedule:  

A. If the project duration from first day of physical work to original completion date is greater than or equal to 

45 calendar days,  

1. The Department will pay 30 percent of the lump sum amount bid for Maintaining Traffic with the first 

estimate, but not sooner than 15 days after the start of work at the project site.  

2. The Department will pay the remaining 70 percent of the lump sum amount bid for Maintaining Traffic 

according to 109.09.  

B. Unless separately itemized, the lump sum price bid for Maintaining Traffic shall include the cost of removal or 

covering of conflicting pavement markings, layout, application and removal of pavement markings when 

required, maintaining the existing highway in a safe condition for public use, removing abrasive and salt residue 

remaining from snow and ice control performed by the Department or local governments, providing flaggers 

and their equipment, and furnishing, maintaining in an acceptable condition, and subsequently removing the 

following work zone traffic control items as required by the Contract Documents:  

1. Signs, supports, and warning lights.  

2. Drums, cones, gates, barricades, and vertical panels.  

3. Arrow boards.  

4. Work zone traffic signals.  
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5. Lighting for work zone signals and flaggers.  

C. If traffic permanently damages beyond use any of the following items, the Department will compensate the 

Contractor for the fair market value of the damaged item according to 109.05 provided the Contractor has 

pursued but failed to obtain compensation from the motorist. Follow the procedures given in 107.15 for 

compensation for traffic damage to completed permanent items of Work, to obtain compensation from the 

motorist before requesting compensation from the Department.  

1. Arrow board.  

2. Work zone signal, pole, or controller.  

3. Lighting unit or pole.  

4. Changeable message sign.  

5. Work Zone Impact Attenuator 

The lump sum price bid for Detour Signing includes the cost of the Contractor furnishing, installing, maintaining, 

and removing the detour signing shown on the plans and their necessary supports.  

The Department will pay for the following items under their associated item numbers: 502 Bridges, 615 Roads 

and Pavement, 622 Concrete Barrier. The Department will pay for aggregate and calcium chloride authorized by 

the Engineer and used for Maintaining Traffic under Items 410 and 616.  

The Department will pay for accepted quantities at the contract prices as follows:  

Item Unit Description  

614 Lump Sum Maintaining Traffic  
614 Lump Sum Detour Signing  
614 Each Replacement Drum  
614 Each Replacement Sign  
614 Each Object Marker, ___ ‐ Way  
614 Each, Mile, Foot Work Zone Pavement Markings (Kilometer, Meter) 614 Each Work Zone Raised Pavement 
Marker  
614 Sign Month Portable Changeable Message Sign  
614 Each Work Zone Speed Limit Sign  
614 Each Work Zone Marking Sign  
614 Hour Law Enforcement Officer with Patrol Car  
614 Each Barrier Reflector  
614 Each Work Zone Crossover Lighting System  
614 Each Work Zone Impact Attenuator  
614 Mile (Kilometer) Work Zone Lane Line, Class ___, ___*  
614 Mile (Kilometer) Work Zone Center Line, Class ___, ___* 614 Foot (Meter) Work Zone Channelizing Line, 
Class I, ___* 614 Mile (Kilometer) Work Zone Edgeline, Class I, ___*  
614 Foot (Meter) Work Zone Gore Marking, Class II, ___*  
614 Foot (Meter) Work Zone Stop Line, Class I, ___* 614 Foot (Meter) Work Zone Arrow, Class I, ___* 614 Foot 
(Meter) Work Zone Crosswalk Line, Class I, ___*  
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614 Foot (Meter) Work Zone Dotted Line, Class I, ___* 614 Cubic Yard Asphalt Concrete for Maintaining Traffic 
(Cubic Meter)  
* Type material (642 paint; 740.06, Type I or Type II; or left blank to allow any of the three.) 
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ITEM 624 MOBILIZATION 

624.01 Description  
624.02 Limitation  
624.03 Method of Measurement  
624.04 Basis of Payment  
 
624.01 Description. This work consists of the preparatory work and operations including, but not limited to, 

those necessary for the movement of personnel, equipment, supplies, and incidentals to the project site; for the 

establishment of all field offices, buildings, and other facilities necessary for work on the project; for all other 

work and operations that must be performed or costs incurred before beginning the Work on the other contract 

items; and for demobilization.  

If Mobilization is not included as a pay item in the Contract, the Department will not pay for this work separately 

but will consider it incidental to the other Contract Items.  

624.02 Limitation. The Department will limit the sum of the partial payments specified in 624.04.A and 624.04.B 

to the amounts shown in Table 624.02‐1 under “Maximum Total of Partial Payments”. The Department will pay 

the balance of the lump sum amount bid, as specified in 624.04.C. 

 

If the lump sum amount bid for Mobilization exceeds the total shown in Table 624.02‐1 for partial payments, the 

Department will pay the excess upon completion of the project.  

624.03 Method of Measurement. The Department will measure Mobilization as a unit, acceptably performed.  

624.04 Basis of Payment. The Department will make partial payments according to 109.09 and as modified by 

the following schedule:  
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A. The Department will release 50 percent of the lump sum amount bid for Mobilization or 50 percent of the 

amount shown in 624.02, whichever is less, to the Contractor with the first estimate payable, but not sooner 

than 15 days after the start of work at the project site.  

B. The Department will release an additional 40 percent of the lump sum amount bid for Mobilization or 40 

percent of the amount shown in 624.02, whichever is less, with the first regular estimate after 10 percent of the 

original total contract amount, including payments for delivered materials but excluding Mobilization, is earned. 

C. Upon completion of all work on the project, including final cleanup, the Department will release payment of 

the remaining 10 percent of the lump sum amount bid for Mobilization and any amount of the lump sum price 

bid for Mobilization, in excess of the total amount shown in 624.02 for partial payment. Final cleanup includes 

but is not limited to the removal of construction layout stakes and sediment and erosion control items.  

The Department will pay for accepted quantities at the contract price as follows:  

Item Unit Description  

624 Lump Sum Mobilization 
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STATE OF OHIO  

DEPARTMENT OF TRANSPORTATION  

 

SUPPLEMENT 1032  

ASPHALT MATERIAL CERTIFICATION REQUIREMENTS  

            

January 18, 2019 

  

1032.01  Scope  

1032.02  Procedures and Requirements  

  

1032.01  Scope  

This supplement outlines the requirements under which producers and/or suppliers are 

authorized to ship asphalt materials under certification.  Asphalt material shipped under 

certification may be used without being independently sampled and pretested by OMM.   

 

All permanent tanks that store material and ship to Department projects must become certified 

as outlined below. Portable tanks do not need to become certified if the material and supplier 

is certified under S-1032 and remain certified during the use of the material in the tank.  If the 

classification of a tank is unclear the supplier will notify OMM for classification as permanent 

or portable.  OMM’s determination of permanent or portable is final. 

 

Portable tanks include blocked temporary tanks, “nurse” tanks, and transport tanker trucks, 

logistically placed to facilitate transfer of S-1032 certified asphalt materials to distributor 

trucks. Portable tanks by nature are for short-term storage of asphalt materials. Resampling 

will be required after three weeks of the tank being filled with S-1032 certified material. S-

1032 certified supplier, contractor, etc. must take ownership of the portable tank and a letter 

must be submitted to OMM annually or when ownership changes.  

 

PG binder tanks that are connected directly to asphalt mix plants and will only supply PG 

binder in the production of asphalt mix or to supply tar kettles for joint sealing are not required 

to become certified.  

  

1032.02  Procedures and Requirements  

Suppliers must meet all requirements as follows.  

A. The supplier will initiate a request for authorization to ship materials under 

certification by:  

 

1. Submitting the supplier’s Quality Control Plan (QCP) covering:   

a. Terminal name, address, and mailing address (if different)  

b. Revision Sheet listing all revisions made from previous QCP submitted plus a 

revision date on front page of QCP.  
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i. Retain at least three years’ worth of revisions on the revision sheet. Revision 

sheet will have the date and brief description of what was changed. 

ii. Anytime a QCP is updated, provide a copy to OMM with an updated 

revision sheet. 

c. Quality Control Manager’s name, address, phone number, and e-mail address  

d. Terminal Manager’s name, address, phone number, and e-mail address (if different 

from above)  

e. Terminal’s normal hours of operation during the construction season. 

f. Available testing equipment and locations  

i. An inventory list of testing equipment including the name, model and serial 

number, manufacturer, and date put into service  

ii. If you use an outside source for testing,   

1. List the company name, any accreditations they have, contact person 

with a phone number and e-mail address, physical address, and mailing 

address (if different)  

2. If they are not on the AASHTO Accreditation Program (AAP) for 

asphalt material testing, you must provide their available testing 

equipment, equipment inspection and maintenance, and employee 

training and experience.  

g. Equipment inspection and maintenance  

i. List intervals when equipment is calibrated and/or standardized as well as 

any checks  

ii. Must meet or exceed requirements in AASHTO R 18 Equipment 

Calibration, Standardization, and Maintenance Tables and specific test 

specifications  

iii. List of equipment maintenance schedule  

h. Employee training and experience  

i. Include years of experience 

ii. Training and certifications  

i. Sampling Frequencies and Testing  

i. List sampling frequencies for Specification Compliance (SC) and Quality 

Control (QC) Checks for PG binders, emulsions, and/or cutbacks.  

ii. List types of testing for SC and QC for PG binders, emulsions, and/or 

cutbacks 

iii. If you rack blend, state what materials will be rack blended and what 

materials will be stored in tanks. 

1. An agreement between the supplier and OMM must be made on how 

the Department will obtain random, unannounced samples of rack 

blended materials. 

iv. Penetration testing for performance graded (PG) binders is not an 

acceptable verification test.  Viscosity tube testing is not an acceptable 

verification test for modified PG binders.  

j. Monthly reporting 

i. Provide an example monthly report  
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k. Methods of verifying shipment quality at terminals (Example: How often truck 

scales are calibrated and by who)  

l. Methods for notifying the Department of shipment of non-specification materials, 

procedures to return material to compliance with specification, and notification 

procedure to the Department.   

m. Method for notifying the Department when terminal starts up and shuts down for 

the year  

n. Best practices for handling and storing PG binders, emulsions, and/or cutbacks  

o. Other methods at the refiner’s discretion considered routine practice in supplier 

quality control.  

p. Example Bill of Lading.  

q. Specify the specification warning bands to be used by technicians and QC 

Managers in accordance with specification requirements for all tests and give 

specific instructions on what actions will take place when a test falls in the warning 

band. 

i. A specification warning band is a zone that requires additional action where 

a test result passes the specification requirement but would be considered 

borderline or barely passing as defined by the supplier. 

2. Requesting Initial Sampling:  

a. Supplier will contact OMM requesting sampling for certification.    

b. Sampling will consist of a minimum of five samples from five sealed tanks of 

material to be certified. No more than two sealed tanks per visit and allow a 

minimum of two weeks for testing of material. Supplier must notify OMM if the 

seal is going to be broken and immediately stop shipping material in tank to 

Department projects. 

i. The inlet valve(s) will be sealed for each tank. If the inlet and outlet valves 

are the same valve and the supplier has to break the seal in order to ship 

material, they will not be allowed to ship material from this tank to 

Department projects. 

ii. The supplier is responsible for providing valves that are capable of being 

closed and sealed during the approval process. If this is not possible, they 

will not be allowed to ship material from this tank to Department projects. 

c. Upon approval of each sealed tank, material may be shipped to Department 

projects. Do not carry over approved emulsions in storage to the following year.  

d. When five consecutive passing samples are achieved, the supplier will submit a 

notarized letter of compliance.  Other means of obtaining certification samples will 

be at the discretion of OMM.          

3. The supplier will submit to OMM a notarized letter of compliance stating that each 

grade or type of asphalt material proposed for shipment under certification will 

meet current Department specifications for that grade or type of material. Include:  

a. Each grade or type of material that is to have approval for shipment under 

certification.      
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b. A statement that the supplier warrants the Department against costs involved in 

corrective action required due to inclusion in the work of non-specification asphalt 

material.          

c. Signature by a representative of the supplier having legal authority to bind the 

company. 

 

B. The supplier in requesting to ship by certification agrees to:  

 

1. Submit a monthly summary of terminal QC test data by asphalt grade or type 

for asphalt materials shipped under certification. Provide all certified material 

in the summary and mark “No Production” for material(s) that are not produced 

or stored during that month. If the terminal is shut down for the month, a letter 

stating the terminal was shut down for that month will suffice.   

a. Submit monthly reports by the 10th of the following month. Example: 

June monthly report will be submitted by July 10th to OMM. 

b. Monthly reports will contain at minimum the following information: 

Terminal name and location, material name, sample date, tank number, 

testing location if different than the terminal location, all required tests 

for the material, and all samples pulled for that month per supplier’s QCP. 

2. Permit periodic visits by a representative of the Department to the supplier 

laboratory, at any time, for the purpose of observing the testing of a sample of 

asphalt material by supplier personnel using their equipment, for the properties 

required. The Department representative will observe the sampling of a QC 

sample and obtain a minimum of two 1-quart split portions of this sample for 

testing in OMM, leaving the remaining portion to be tested by the supplier 

laboratory.  Supplier will sample enough material so they can perform all SC 

testing on their split sample. Once the sample is tested by the supplier, the 

supplier will e-mail results to OMM. Test results on split samples will be 

compared to assure reasonable correlation of testing procedures and accuracy 

of laboratory equipment, and that product specifications are met.   

3. Supplier will be responsible for supplying proper sampling containers for all 

samples taken during the Department’s visit to the terminal. Ensure sample 

containers are new, unused containers. Ensure labeling on containers, not lids, 

is correct and that the outside is wiped clean of material with a clean, dry rag 

after sampling.   

a. For asphalt emulsion samples, 1-quart wide-mouth round plastic bottles.  

b. For PG binders, 1-quart round metal friction top cans.  

c. For cutbacks, 1-quart round metal friction top cans or small-mouth cans 

with screw caps.   

4. Maintain records of production control tests for a period of 3 years.  

5. Notify OMM when the terminal starts up and shuts down for the year.  

6. Ensure contact information on the Supplement 1032 Certified Asphalt Material 

Suppliers list is up-to-date.  
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7. Supplier laboratories and outside sources used for QC testing must participate 

in Round Robin testing.  

8. Supply the customer(s) a copy of the supplier’s “Best practices for handling and 

storing PG binders, emulsions, and/or cutbacks.”   

9. No tolerances are given for material falling outside of specification 

requirements. Suppliers should adjust their formulations based on comparison 

with OMM’s results and material specification requirements.  

      

C. OMM will approve the supplier to ship by certification when the requirements of 

Section 1032.02.A have been fulfilled.   

 

1. Certification will remain in effect indefinitely unless no production is reported for 

a period of two calendar years or until otherwise notified by OMM.  

2. The supplier will resubmit the QCP annually by February 28th and obtain 

acceptance prior to shipping by certification. Provide a revision sheet outlining 

changes from the previous submittal. Allow two weeks for review and approval by 

OMM. If changes occur after acceptance, submit a revision sheet outlining changes 

and when changes took effect.  

3. Continued approval to ship by certification will be contingent upon a record of 

satisfactory performance.  

 

D. Following approval to ship by certification, the supplier is authorized to make 

shipments to Department projects.  

  

1. The supplier shipping ticket will contain the following minimum information:  

a. Name and location of the refinery or terminal.  

b. Identification of the delivery site.  

c. Date of shipment.  

d. Time of shipment.  

e. Gallons (Liters) of material in the shipment.  

f. Grade of the asphalt binder or type of asphalt material.  

g. Tank number or blender number from which the shipment was made.  

2. Ensure a Transport Truck Inspection Certification accompanies each load certifying 

that the container is reasonably free of contaminants.   Inspect each transport or 

distributor and refuse to load if it is not reasonably free of contaminants.  Sign the 

truck inspection form.  Supply the forms to transport or distributor drivers. The 

transport or distributor driver will fill out the transport truck certification form 

including their signature and the carrier’s name. This inspection certification can 

be included on the shipping ticket. 

3. Retain the Shipping Ticket and Transport Truck Inspection Certification at the 

delivery site.   
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4. Supplier will permit the Department representative access to those parts of the 

terminal engaged in the testing, storage and shipment of materials produced for 

Department projects.   

5. The Department will conduct a program of check sampling.  These samples will be 

used for checking material quality at the asphalt concrete mix plant.  Sampling will 

be conducted at the frequencies listed below.   

a. Asphalt binder   See C&MS 700 Material Details  

b. Liquid Asphalt Material.  See C&MS 700 Material Details   

6. Certification status of cut-back asphalt emulsions and asphalt emulsions will lapse 

3 weeks after date of shipment from the producer, except that when material is to 

be used for mulching, Item 659, it will be considered certified for a period of one 

month after date of shipment from the producer.  Materials which have lost 

certification status will be sampled and approved prior to use.   

7. Supplier will perform a minimum of one SC test on each certified material currently 

stored. A minimum of one QC check test per seven days of storage must be 

performed to verify the stored material.  These materials include:  

a. PG modified binder per Table 702.01-1 

b. Polymer emulsified binder per 421.02 and 702.16 

8. SC testing includes all required tests per material requirements as detailed in the 

supplier’s QCP. QC testing is used to verify the material has not changed, is in 

warning band, or is failing due to storing. Examples of QC tests are original DSR 

(including phase angle) on PG binders or percent residue and viscosity for 

emulsions. All SC and QC tests will be defined in supplier’s QCP. 

  

E. The supplier, per the QCP, must notify the Department of failing material.  Failure to 

comply with the above requirements, failure to meet specifications, or failure to 

immediately correct faulty material in the producer’s tanks may result in removal from 

certification.  In addition, the Department may take action under the provisions of 

C&MS 105.11 or 106.07. 

In the event the Department obtained a QC sample that fails specifications, certification of 

the product can be revoked.  If a split sample fails to meet specification, the second sample 

will be tested. Prior to testing second sample, notification of the failing test will be given 

to the supplier as well as an invite to observe testing.  The supplier may be requested to 

send the results of their split sample testing to OMM.  Revoking the product certification 

will be based on analysis of OMM and supplier results. Revoking of the product 

certification will be in writing to the supplier.  Recertification will be contingent upon a 

review of the supplier quality control program and product failure history.  Section 

1032.02.A will be followed for recertification. Repeat failures may results in removal from 

certification until the Department feels that the supplier’s quality control is adequate.  

The supplier can appeal a removal from certification to the Division of Construction 

Management Control Group which consists of the following Department personnel:  

     Deputy Director, Division of Construction Management  
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     Administrator, Office of Construction Administration  

     Administrator, Office of Materials Management  

Appeals must be in writing with supporting data and be submitted to the Administrator, 

Office of Materials Management within 10 work days of notice of removal from 

certification.  

 

F. OMM will maintain a current list of suppliers whose materials may be accepted by 

certification for use on Department projects.  

  

G. Do not ship materials prior to or after removal from approval to ship by certification 

unless prior approved by OMM. Failure to comply will result in the supplier being 

completely removed from approval to ship by certification and from supplying 

material covered by this Supplement to Department projects for a minimum of 180 

days. In addition, the Department may take action under the provisions of C&MS 

105.11 or 106.07.  
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